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ACRONYMS AND ABBREVIATIONS
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DOE
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U.S. Insurance Services Office
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OCI
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SAE

Society of Automotive Engineers
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ENGINEER, PROCURE AND CONSTRUCT (epc) SUBCONTRACT

EXHIBIT "B" - SPECIAL CONDITIONS

SC-1 DEFINITIONS

"OWNER" means the United States of America, including the United States Department of Energy (DOE), and their authorized representatives and successors in interest for whose benefit the Work is subcontracted.

"CONTRACTOR" means Bechtel National, Inc. (BNI) and all of its authorized representatives acting in their professional capacities.

"SUBCONTRACTOR" means [PN:  insert the subcontractor’s complete legal name], its authorized representatives, successors, and permitted assigns.

"Project" means the Hanford Tank Waste Treatment and Immobilization Plant (WTP) for OWNER under Prime Contract Number DE-AC27-01RV14136 located at the Hanford Reservation near Richland, Washington for which the Work under this Subcontract is being performed.

"Work" means all the stated or implied activities to be performed by SUBCONTRACTOR as required by the Subcontract Documents.

"Jobsite" or "Construction Site" or "WTP Site" are synonymous and mean the location in the 200 East area of the DOE Hanford Site, and Material Handling Facility. 

“Material Handling Facility-Office” means the Project off-Jobsite storage facility consisting of office space located at 1038 Battelle Boulevard, Richland, Washington.

“Material Handling Facility - Warehouse” means the Project off-Jobsite storage facility consisting of warehouse space located at 1038 Battelle Boulevard, Richland, Washington.

“Project Offices” means the off-Jobsite office space other than the Jobsite, located in Richland, Washington.

"Subcontract Milestone(s)" means the established completion date(s) set forth in the Special Condition titled, “COMMENCEMENT, PROGRESS, AND COMPLETION OF THE WORK."

"Subcontract Documents" means the Subcontract Form of Agreement and all documents listed therein.

"Subcontract Schedule" means the Work execution schedule developed and approved pursuant to the Special Condition titled, "COMMENCEMENT, PROGRESS, AND COMPLETION OF THE WORK."

[PN:  THE FOLLOWING DEFINITION IS FOR SUBCONTRACTS IF TASK ORDERS ARE USED.  DELETE IF NOT APPLICABLE.]

"Task Order" means CONTRACTOR'S written authorization for SUBCONTRACTOR to perform Work under this Subcontract.

SC-2 TASK ORDERS

[PN:  USE THIS CLAUSE ONLY WHEN THE SUBCONTRACT INCLUDES TASK ORDERS.  IF TASK ORDERS ARE NOT INCLUDED, RETAIN THE SC NUMBER, CLAUSE TITLE AND INSERT “- NOT USED” TO THE RIGHT OF THE TITLE ABOVE, AND DELETE THE CLAUSE IN ITS ENTIRETY.]

Work shall be bid and performed on a per Task Order basis.  Each Task Order scope of Work, price, and schedule shall be subject to the mutual agreement of the parties in accordance with the Special Condition titled TASK ORDERING PROCESS.  All Task Orders are subject to the terms and conditions of this Subcontract.  In the event of a discrepancy between the requirements of the Task Order and the Subcontract, the Subcontract shall prevail.

This is not a requirements Subcontract and it is expressly understood that CONTRACTOR reserves the right to:
[PN:  IF NOT AWARDING TO MULTIPLE SUBCONTRACTORS REMOVE ITEMS 1 AND 3].

(1) Solicit, negotiate, and subcontract Task Orders for services with multiple SUBCONTRACTORS in a competitive environment.

(2) Solicit, negotiate, and subcontract Task Orders for services with a single SUBCONTRACTOR of CONTRACTOR’S choice.

(3) Solicit, negotiate, and subcontract Task Orders for services with multiple SUBCONTRACTORS of CONTRACTOR’S choice in a non-competitive environment.

(4) Not award any Work to any SUBCONTRACTOR
SC-3 TASK ORDER PROCESS
[PN:  USE THIS CLAUSE ONLY WHEN THE SUBCONTRACT INCLUDES TASK ORDERS.  IF TASK ORDERS ARE NOT INCLUDED, RETAIN THE SC NUMBER, CLAUSE TITLE AND INSERT “- NOT USED” TO THE RIGHT OF THE TITLE ABOVE, AND DELETE THE CLAUSE IN ITS ENTIRETY.]

CONTRACTOR will issue a Subcontract Change Notice (SCN) transmitting a request for a Task Order for proposal.
SUBCONTRACTOR shall submit a written proposal to CONTRACTOR within the specified time period as identified in the SCN.  The Task Order proposal shall include the following:

(1) Proposed term and any proposed revisions to the schedule of performance provided by CONTRACTOR.

(2) Material and equipment estimate. 

(3) Estimated hours to complete the task, hours of both straight time and overtime.

(4) An estimate for lower-tier subcontractors, suppliers and consultants, if applicable.

(5) Identify in the Task Order proposal opportunities for small, small disadvantaged, and woman owned small business participation, consistent with SUBCONTRACTOR’S Subcontracting Plan (only applies to large business).

(6) Other pertinent information.

(7) Total Firm Fixed Price for the Task Order.

The Task Order proposal will be reviewed by CONTRACTOR and if necessary, changes made to reflect agreement of all parties and the subcontract will be amended to incorporate the additional Work.

Task Orders awarded under this Subcontract will be incorporated as an Amendment to the Subcontract.  The Task Order will be considered “awarded” when the Amendment incorporating the Task Order is signed by both the Duly Authorized Representative of SUBCONTRACTOR and the designated CONTRACTOR Representative.  The executed Task Order and all of its detail will be incorporated into the Subcontract as an attachment to Exhibit “D” Scope of Work and Technical Requirements.

SUBCONTRACTOR will not be reimbursed for Work performed which is not authorized by the subcontract.  SUBCONTRACTOR will not be reimbursed for costs in excess of the total amount authorized for each Task Order.  

Any Task Order issued during the period of performance of this subcontract and not completed within that period shall be completed by SUBCONTRACTOR within the time specified in the Task Order.  The subcontract shall govern SUBCONTRACTOR’S and CONTRACTOR’S rights and obligations with respect to that Task Order to the same extent as if the Task Order were completed during the subcontract’s effective period of performance; provided, that the SUBCONTRACTOR shall not be required to perform work under this subcontract after [PN:  ENTER DATE].  [PN:  DATE ENTERED SHALL NOT TO EXCEED ONE YEAR AFTER THE SUBCONTRACT PERIOD OF PERFORMANCE END DATE].

[PN:  IF AWARDING TO ONE SUBCONTRACTOR REMOVE THE FOLLOWING PARAGRAPH].

Task Orders will be awarded to SUBCONTRACTOR using any of the following methods:
(1) Competitive - Competition between selected or all of the Subcontractors for a Task Order.  Competition will be based on technically acceptable, lowest price.
(2) Non-Competitive - When considered in the best interest of CONTRACTOR, a non-competitive Task Order may be made at the sole discretion of CONTRACTOR.
SC-4 INSURANCE

[PN:  FOR SUBCONTRACTS OVER $10 MILLION (ESTIMATED AND ACTUAL BASED ON PRELIMINARY EVALUATION OF PROPOSALS) APPROVAL FOR USE OF THIS INSURANCE CLAUSE SHALL BE OBTAINED FROM THE APPROPRIATE wtp RISK MANAGEMENT REPRESENTATIVE.]

Unless otherwise specified in this subcontract, SUBCONTRACTOR shall, at its sole expense, maintain in effect at all times during the performance of the Work insurance coverage with limits not less than those set forth below with insurers and under forms of policies satisfactory to CONTRACTOR.  SUBCONTRACTOR shall deliver to CONTRACTOR no later than ten (10) calendar days after subcontract award, but in any event prior to commencing the Work or entering the Jobsite, certificates of insurance as evidence that policies providing such coverage and limits of insurance are in full force and effect.  

Certificates shall be issued in the form provided by CONTRACTOR, or if none is provided, in a form acceptable to CONTRACTOR, and provide that not less than thirty (30) calendar days advance written notice will be given to CONTRACTOR prior to cancellation, termination, or material alteration of said policies of insurance.  Certificates shall identify on their face the PROJECT NAME and the applicable BNI WTP SUBCONTRACT NUMBER.

Standard Coverage:
(a) Workers’ Compensation insurance in accordance with statutory requirements of the jurisdiction in which the Work is performed.  If there is an exposure of injury to SUBCONTRACTOR'S employees under the U.S. Longshoremen's and Harbor Worker's Compensation Act, the Jones Act or under other laws, regulations, or statutes applicable to maritime employees, coverage shall be included for such injuries or claims.

(b) Employer's Liability insurance with limits of not less than $1,000,000 each accident.

(c) General Liability Insurance.
(1) Coverage

SUBCONTRACTOR shall carry Commercial General Liability Insurance covering all operations by or on behalf of SUBCONTRACTOR providing insurance for bodily injury liability and property damage liability for the limits of liability indicated below and including coverage for:

(i) Premises and Operations;

(ii) Products and Completed Operations;

(iii) Contractual Liability insuring the indemnity agreement in the General Condition titled "INDEMNITY" and "FIRST AID FACILITIES";

(iv) Broad form Property Damage (including Completed Operations);

(v) Explosion, Collapse and Underground Hazards; and

(vi) Personal Injury Liability.
The Commercial General Liability insurance shall be the Occurrence, not Claims-Made, Coverage Form.

(2) Policy Limits
For SUBCONTRACTOR'S Commercial General Liability Insurance, the limits of liability for bodily injury, property damage, and personal injury shall be not less than:

$2,000,000
Combined single limit for Bodily Injury and Property Damage - each occurrence;

$2,000,000
Personal Injury Limit - each occurrence;

$4,000,000
Products-Completed Operations Annual Aggregate Limit; and

$4,000,000
General Annual Aggregate Limit (other than Products-Completed Operations).

[PN:  The following SUBCLAUSE is to be used when subcontracting Engineering or Architectural Services.  Delete if not applicable.]

(3) Errors and Omissions
Errors and Omissions covering SUBCONTRACTOR'S professional negligent acts, errors or omissions with a limit of not less than:

$1,000,000
Per claim / annual aggregate.

This policy shall apply to the indemnity obligations in the General Condition titled "INDEMNITY" to the extent of SUBCONTRACTOR'S negligence or fault.

(4) Additional Insureds

(i) CONTRACTOR and OWNER and their subsidiaries and affiliates, and the officers, directors and employees of the foregoing shall be named as Additional Insureds under the Commercial General Liability Insurance policy, but only with respect to liability arising out of the operations for CONTRACTOR and OWNER by or for SUBCONTRACTOR.  In the United States Insurance Services Office (ISO) Additional Insured Endorsements CG 20 10 07 and CG 20 37 07 shall be attached to the policy.  Such insurance shall include an Insurer's waiver of subrogation in favor of the Additional Insureds, be primary as regards any other coverage maintained for or by the Additional Insureds, and shall contain a cross-liability or severability of interest clause.

Any insurance provided by CONTRACTOR and CUSTOMER, their subsidiaries and affiliates, and their officers, directors and employees, is excess of, and shall not in any manner contribute to any insurance provided on their behalf as Additional Insureds under insurance provided by the SUBCONTRACTOR under this subcontract regardless of whether such SUBCONTRACTOR-provided insurance is written on a primary, excess or umbrella basis.

(ii) In lieu of naming CONTRACTOR and OWNER as Additional Insureds under the Commercial General Liability policy, SUBCONTRACTOR may, at CONTRACTOR'S sole discretion and not as an option, provide Owners and Contractors Protective Liability Insurance.  If SUBCONTRACTOR carries Owners and Contractors Protective Liability Insurance, the policy shall have a combined single limit for Bodily Injury or Property Damage of not less than:

$2,000,000 Each Occurrence; and

$2,000,000 Annual Aggregate.

If the policy covers more than one project, this subcontract (the Work) shall be designated in the Policy Declarations.

The policy shall name CONTRACTOR and OWNER, their officers, directors, and employees, as Named Insured.

(d) Automobile Liability Insurance, including coverage for the operation of any vehicle to include, but not limited to, owned, hired and non-owned.


The combined single limit for Bodily Injury and Property Damage Liability shall be not less than $2,000,000 for any one accident or loss.  The required limits may be satisfied by a combination of a primary policy and an excess or umbrella policy.


SUBCONTRACTOR'S Automobile Liability Insurance shall include coverage for Automobile Contractual Liability.

(e) In the event SUBCONTRACTOR maintains insurance covering loss or damage to equipment, tools, or any other property of SUBCONTRACTOR, such insurance shall include an Insurer's waiver of subrogation in favor of CONTRACTOR and OWNER and their subsidiaries and affiliates.

(f) Builder’s Risk Insurance, including CONTRACTOR and OWNER as Additional Insureds, and written on an "All Risk" basis with a limit equal to the total installed cost of SUBCONTRACTOR'S Work.  “Total installed cost” shall include the value of material and equipment provided by CONTRACTOR and OWNER while such property is in the care, custody and control of SUBCONTRACTOR.  This insurance will cover all material and equipment installed or to be installed in permanent buildings and facilities and will include coverage for material in transit and in offsite storage.  In addition, subcontractor’s insurer shall waive its right of subrogation against CONTRACTOR and OWNER.  Should any loss or damage to the Work occur, deductibles under this policy shall be for SUBCONTRACTOR'S account.

(g) All deductibles under insurance policies required in this Insurance section shall be for the account of SUBCONTRACTOR.

Special Operations Coverage:
Should any of the Work:

(a) Involve marine operations, SUBCONTRACTOR shall provide or have provided coverage for liabilities arising out of such marine operations, including contractual liability under its commercial General Liability Insurance or Marine Hull and Machinery Insurance and Protection, and Indemnity Insurance.  In the event such marine operations involve SUBCONTRACTOR-owned, hired, chartered, or operated vessels, barges, tugs or other marine equipment, SUBCONTRACTOR agrees to provide or have provided Marine Hull and Machinery Insurance and Protection and Indemnity Insurance and/or Charterer's Liability Insurance.  The combined limit of the Protection and Indemnity Insurance and/or Charterer's Liability Insurance shall be no less than the market value of the vessel.  The Protection and Indemnity and/or Charterer's liability and the Hull and Machinery coverages shall include coverage for contractual liability, wreck removal, Tower's liability if applicable; and full collision coverage and shall be endorsed:

(1) To provide full coverage to CONTRACTOR and OWNER and their subsidiaries and affiliates as Additional Insureds without limiting coverage to liability "as owner of the vessel" and to delete any "as owner" clause or other language that would limit coverage to liability of an insured "as owner of the vessel;" and

(2) To waive any limit to full coverage for the Additional Insureds provided by any applicable liability statute.


All marine insurances provided by SUBCONTRACTOR shall include an Insurer's waiver of subrogation in favor of the Additional Insureds.

(b) Involve aircraft (fixed wing or helicopter) owned, operated, or chartered by SUBCONTRACTOR, liability arising from such aircraft shall be insured for a combined single limit not less than $10,000,000 each occurrence, and such limit shall apply to Bodily Injury (including passengers) and Property Damage Liability.  Such insurance shall name CONTRACTOR and OWNER and their subsidiaries and affiliates as Additional Insureds, include an Insurer's waiver of subrogation in favor of the Additional Insureds, state that it is primary insurance as regards the Additional Insureds and contain a cross-liability or severability of interest clause.  If the aircraft hull is insured such insurance shall provide for an Insurer's waiver of subrogation rights in favor of CONTRACTOR and OWNER and their subsidiaries and affiliates.  In the event SUBCONTRACTOR charters aircraft, the foregoing insurance and evidence of insurance may be furnished by the owner of the chartered aircraft, provided the above requirements are met.

(c) Involve investigation, removal, or remedial action concerning the actual or threatened escape of hazardous substances, SUBCONTRACTOR shall also carry Pollution Liability Insurance in an amount not less than $2,000,000 per occurrence/annual aggregate.  Such insurance shall provide coverage for both sudden and gradual occurrences arising from the Work performed under this subcontract.  If Completed Operations is limited in the policy, such Completed Operation Coverage shall be for a period of not less than five (5) years.  Such insurance shall include a three-year (3-year) extended discovery period and shall name CONTRACTOR and OWNER and their subsidiaries and affiliates as Additional Insureds.

(d) Involve inspection, handling, or removal of asbestos, SUBCONTRACTOR shall also carry Asbestos Liability Insurance in an amount not less than $2,000,000 per occurrence/annual aggregate.  The policy shall be written on an "Occurrence Basis" with no sunset clause.  Such insurance shall name CONTRACTOR and OWNER and their subsidiaries and affiliates as Additional Insureds.

(e) Involve transporting hazardous substances, SUBCONTRACTOR shall also carry Business Automobile Insurance covering liability arising from transportation of hazardous materials in an amount not less than $2,000,000 per occurrence.  Such policy shall include Motor Carrier Endorsement MCS-90.  NEITHER CONTRACTOR NOR OWNER IS TO BE NAMED AN ADDITIONAL INSURED FOR THIS POLICY.

(f) Involve treatment, storage, or disposal of hazardous wastes, SUBCONTRACTOR shall furnish an insurance certificate from the designated disposal facility establishing that the facility operator maintains current Environmental Liability Insurance in the amount of not less than $5,000,000 per occurrence/annual aggregate.

(g) Involve the hauling of property in excess of $300,000, SUBCONTRACTOR shall also carry "All Risk" Transit Insurance, or "All Risk" Motor Truck Cargo Insurance, or such similar form of insurance that will insure against physical loss or damage to the property being transported, moved or handled by SUBCONTRACTOR pursuant to the terms of this subcontract.  Such insurance shall provide a limit of not less than the replacement cost of the highest value being moved, shall insure the interest of SUBCONTRACTOR, CONTRACTOR, OWNER, and the subsidiaries and affiliates of CONTRACTOR and OWNER as their respective interests may appear and shall include an insurer's waiver of subrogation rights in favor of each.

Related Obligations:
(a) The requirements contained herein, as to types and limits, as well as CONTRACTOR'S approval of insurance coverage to be maintained by SUBCONTRACTOR, are not intended to and shall not in any manner limit or qualify the liabilities and obligations assumed by SUBCONTRACTOR under this subcontract.

(b) The Certificates of Insurance must provide clear evidence that SUBCONTRACTOR'S Insurance Policies contain the minimum limits of coverage and the special provisions prescribed in this clause.

CONTRACTOR- or OWNER-Furnished Insurance:

Neither CONTRACTOR nor OWNER is maintaining any insurance on behalf of SUBCONTRACTOR covering against loss or damage to the Work or to any other property of SUBCONTRACTOR unless otherwise specifically stated herein and as may be described by appendix hereto.

Notifications:
In accordance with the submittal requirements outlined above, SUBCONTRACTOR shall deliver the original and two (2) copies of the Certificate(s) of Insurance, including the ISO Additional Insured Endorsements CG 20 10 07 and CG 20 37 07, required by this clause and all subsequent notices of cancellation, termination, and alteration of such policies to:

BECHTEL NATIONAL, INC.

Deployed Field Subcontracts PDC Dept. - Job Site

2435 Stevens Center Place, MS9A

Richland, WA 99354

Attention:  (Designated Procurement Representative) 
Reference:  Subcontract No. 24590-[PN:  INSERT SUBCONTRACT NUMBER]
SC-5 CONTRACTOR-FURNISHED DRAWINGS AND SPECIFICATIONS

CONTRACTOR will furnish SUBCONTRACTOR, as part of this subcontract, the design criteria, performance specifications, and other data and information necessary to provide the basis upon which SUBCONTRACTOR shall design and engineer the permanent Works.  SUBCONTRACTOR shall verify and check all such criteria, specifications, data, and information and shall promptly notify CONTRACTOR of any errors, omissions, conflicts or discrepancies.  Apparent errors or omissions in such criteria, specifications, data and information, or the misdescription of Work which is necessary to carry out their intent, or which is customarily performed, shall not relieve SUBCONTRACTOR from performing such omitted or misdescribed Work, but such Work shall be performed by SUBCONTRACTOR as if fully and correctly set forth and described therein.  SUBCONTRACTOR shall obtain approval from CONTRACTOR for any deviation from such criteria, specifications, data, and information prior to incorporating such deviation in the final design.

All specifications listed in Exhibit "E", TECHNICAL SPECIFICATIONS and drawings furnished in Exhibit "F", DRAWINGS are a part of this subcontract and SUBCONTRACTOR shall develop its design to meet performance requirements in general accordance with these drawings and specifications.  SUBCONTRACTOR shall identify any changes or revisions necessary to implement its design during CONTRACTOR'S design review process.

SC-6 CONTRACTOR-FURNISHED UTILITIES AND FACILITIES

[PN:  THE ENTRIES IN EACH CATEGORY BELOW ARE GENERIC.  REVIEW Special Condition titled ”CONTRACTOR-FURNISHED UTILITIES AND FACILITIES” FOR EACH AND EVERY SUBCONTRACT AND MODIFY AS REQUIRED TO REFLECT THE ACTUAL UTILITIES AND FACILITIES TO BE FURNISHED TO SUBCONTRACTOR.  IF UTILITIES OR FACILITIES WILL NOT BE AVAILABLE UNTIL A SPECIFIC DATE OR EVENT THEN SPECIFY.  THE PROJECT CONSTRUCTION REPRESENTATIVE PROVIDES THE DATA FOR THESE ENTRIES AND AN EXHIBIT "F" DRAWING PROVIDING DETAILS AND LOCATIONS.  

IF DETAILS AND LOCATIONS ARE NOT KNOWN THEN ADD "LOCATION TO BE DESIGNATED" AFTER THE ENTRY.  IF NO UTILITIES OR FACILITIES ARE TO BE FURNISHED THEN INSERT “NONE” AFTER THE CATEGORY.]
(a) Utilities:  The utilities listed below will be furnished by CONTRACTOR without cost to SUBCONTRACTOR, provided that all such utilities will be furnished at outlets already existing on the Jobsite or as specifically discussed below.  SUBCONTRACTOR shall extend such utilities from said outlets to points of use, and at completion of all the Work remove all materials and equipment used for such extensions.

(1) Non-Potable Water – CONTRACTOR will provide a source for Non-Potable Water from 

existing Fire Hydrants located near the PC Loop Road.  Volume and flow restrictions shall 
be administered to prevent disruption to the Hanford Site Non-Potable water service.

(2) Potable Water – No Potable Water, including drinking water, will be provided to 
SUBCONTRACTOR.
(3) Electrical Service – CONTRACTOR will provide a power source in close proximity to SUBCONTRACTOR'S office trailer (12’ x 60’ max) to be located in the area just north of office T40 (reference drawing 24590-FSK-CON-T-01-001).  Power will be provided for production Work at SUBCONTRACTOR'S work area to a single location specified by SUBCONTRACTOR in the form of a 480V powerfeed cable.  The downstream distribution is to be the responsibility of SUBCONTRACTOR and must be installed with distribution cables elevated.  Where SUBCONTRACTOR is performing Work in common work areas served by CONTRACTOR'S power distribution system, SUBCONTRACTOR may utilize this system provided there are spare connections available.  Disconnecting power cords being utilized by others to connect SUBCONTRACTOR'S cords is strictly prohibited.  SUBCONTRACTOR shall submit to CONTRACTOR the projected power requirements prior to mobilization.

(4) Temporary / Security Lighting - No additional temporary or security lighting shall be 
furnished other than what is already available on the Site.  SUBCONTRACTOR shall 
furnish all additional requirements.

(b) Facilities:  The facilities listed below will be furnished by CONTRACTOR.  Such facilities may be used by SUBCONTRACTOR without charge, provided that any such use shall be subject to approval of CONTRACTOR.

(1) Jobsite-Laydown Area – CONTRACTOR shall provide an area for SUBCONTRACTOR'S storage and staging of equipment and material. 
(2) Jobsite-Parking Area – CONTRACTOR will designate a parking area for vehicles of SUBCONTRACTOR personnel.
(3) Telecommunications – CONTRACTOR will provide two (2) phone lines in close proximity to the SUBCONTRACTOR'S office trailer located as stated in Special Condition titled ”CONTRACTOR-FURNISHED UTILITIES AND FACILITIES” -A.3 above.  SUBCONTRACTOR shall be responsible for setting up and maintaining these lines for the duration of the subcontract and all associated running and operating costs thereto.
(c) Services:  The services listed below will be furnished by CONTRACTOR to support the performance of SUBCONTRACTOR.

(1) CONTRACTOR will furnish argon, propane and service air as per the locations as identified within Drawing No. WTP-FSK-CON-T-01-033.  SUBCONTRACTOR shall coordinate the use of these facilities with CONTRACTOR for the duration of the subcontract.

(2) CONTRACTOR will provide and maintain portable toilets on the Site for SUBCONTRACTOR'S personnel use.

(3) CONTRACTOR will provide dumpsters on the Site for use by SUBCONTRACTOR.  These dumpsters may not be located adjacent to SUBCONTRACTOR’S work area.  SUBCONTRACTOR shall be responsible for transporting material to the dumpsters and segregating the material as indicated on the dumpsters prior to placing the material inside.

(4) CONTRACTOR shall provide for removal of SUBCONTRACTOR'S regulated hazardous waste from Site.

SC-7 CONTRACTOR-FURNISHED MATERIALS AND EQUIPMENT

CONTRACTOR will furnish to SUBCONTRACTOR, at CONTRACTOR'S designated warehouse or Jobsite-storage area, the items listed below to be incorporated into or used in performance of the Work under this subcontract.  Such items will be furnished, without cost to SUBCONTRACTOR, provided that SUBCONTRACTOR shall, at its expense, accept delivery thereof, load, unload, transport to points of use, and care for such items until final disposition thereof.  At time of acceptance of any such item from CONTRACTOR, SUBCONTRACTOR shall sign a receipt therefore.  Signing of such receipt without reservation therein shall preclude any subsequent claim by SUBCONTRACTOR that any such items were received from CONTRACTOR in a damaged condition and with shortages.  If, at any time after acceptance of any such item from CONTRACTOR, any such item is damaged, lost, stolen, or destroyed, such item shall be repaired or replaced at the expense of SUBCONTRACTOR.  Items required to be replaced may, at its option, be furnished by CONTRACTOR.  Upon completion of all the Work under this subcontract, SUBCONTRACTOR shall, at its expense, return all surplus and unused items to CONTRACTOR'S designated warehouse or Jobsite storage area.

CONTRACTOR will exert every reasonable effort to make delivery of such materials and equipment so as to avoid delay in the progress of the Work.  However, should CONTRACTOR, for any reason, fail to make delivery of any such item and a delay results, the provisions of the General Condition titled "CHANGES" apply.  SUBCONTRACTOR shall take all appropriate action to mitigate the consequences of such delay.

Materials to be furnished by CONTRACTOR:

(1) Weld electrodes and wire with appropriate quality-related documentation for all commercial and QL designated work scope.  SUBCONTRACTOR- (and lower-tier) furnished weld electrode or wire will not be allowed on the WTP Site and MHF unless approved in writing by CONTRACTOR.

SUBCONTRACTOR shall submit to CONTRACTOR complete listing of all types of electrodes and wire, size per type, stock quantities, estimated usage of each per month for entire performance period, and any additional stock for use in maintaining Laydown Area operations, miscellaneous maintenance and repair operations.

SUBCONTRACTOR shall provide CONTRACTOR minimum/maximum quantities for each type and size of electrode and/or wire required by SUBCONTRACTOR to perform WORK for approval by CONTRACTOR thirty (30) calendar days prior to use. 

[PN:  LIST CONTRACTOR-FURNISHED MATERIALS AND EQUIPMENT OR IF LENGTHY PLACE IN AN APPENDIX OR ATTACHMENT REFERENCED HEREIN.  CONTRACTOR-PROVIDED WELD ELECTRODES AND WIRE ARE MANDATORY.  PROJECT ENGINEERING OR CONSTRUCTION REPRESENTATIVES PROVIDES THE DATA FOR THIS ENTRY.  IF NONE, INSERT "NONE".]

SUBCONTRACTOR shall provide in writing a Government Property Management Program for the control, protection, and preservation of CONTRACTOR-furnished Government Owned Equipment/Materials (listed above) furnished to SUBCONTRACTOR under this SUBCONTRACT.  The property program shall meet all the requirements established in FAR Part 45, Government Property, and FAR clause 52.245-2, Government Property (Fixed-Price Contracts) (DEC 1989).  The Government Property Program must be signed and dated by an authorized SUBCONTRACTOR Representative.

SUBCONTRACTOR shall maintain and implement the approved “Government Property Management Program” for the identification, accountability, tracking, protection, maintenance, reporting, and control of Government Property.

SUBCONTRACTOR'S Government Property Program shall be approved by CONTRACTOR and any changes to SUBCONTRACTOR'S CONTRACTOR-approved Government Property Program shall be reviewed and approved by CONTRACTOR.

OWNER and all its designees shall have access at all reasonable times to the premises in which any Government property is located for the purpose of inspecting the Government property.

Upon completion of this subcontract or at such earlier dates as may be fixed by CONTRACTOR, SUBCONTRACTOR shall submit, in a form acceptable to CONTRACTOR, inventory schedules covering all items of Government property.  SUBCONTRACTOR shall prepare the Government property for shipment as directed by CONTRACTOR.

SC-8 CONTRACTOR-FURNISHED PERMITS

The General Condition titled "PERMITS AND LICENSES" notwithstanding, CONTRACTOR will without cost to SUBCONTRACTOR, furnish the permits listed below; however, SUBCONTRACTOR shall, as necessary, provide CONTRACTOR and OWNER with assistance in obtaining such permits.  SUBCONTRACTOR shall, in accordance with said General Condition titled "PERMITS AND LICENSES", provide all other permits.  All such CONTRACTOR-furnished permits are available for examination at the project office of CONTRACTOR during regular business hours.

Permits to be furnished by CONTRACTOR:

· All Environmental Permits which are necessary for performing work on the WTP Site (on the Hanford Reservation)

[PN:  THE LISTING OF THE ENVIRONMENTAL PERMITS ABOVE SHALL BE REVIEWED AND CONCURRED WITH BY THE DESIGNATE WTP ENVIRONMENTAL SITE REPRESENTATIVE.]

SC-9 SUBCONTRACTOR-FURNISHED DRAWINGS, DATA AND SAMPLES

[PN:  UNLIKE THE CONSTRUCTION PRO FORMA, THe Special Condition “SUBCONTRACTOR-FURNISHED DRAWINGS, DATA AND SAMPLES” COMBINES THE LANGUAGE OF EXHIBIT “I” AND THE NEW EPC LANGUAGE FOR DESIGN/ENGINEERING.]

(a) SUBCONTRACTOR shall submit its detail design, specifications, drawings, certificates and data, samples, and other technical submittals required for the performance of the Work to CONTRACTOR in accordance with this Special Condition and the requirements of Exhibit "I" titled "SUBCONTRACTOR SUBMITTAL REQUIREMENTS".  Identified submittals, shown in Exhibit "I", are not all-inclusive and SUBCONTRACTOR is responsible for compliance with the full Subcontract Documents.  All submittals identified as required for mobilization shall be a minimum code status two (2) prior to mobilization.  

CONTRACTOR may withhold payment of a portion of SUBCONTRACTOR’S monthly progress invoice if CONTRACTOR determines, at any time, that SUBCONTRACTOR is not resubmitting Status 2 or Status 3 submittals as required, refer to Exhibit "I" for resubmittal requirements.

CONTRACTOR may withhold payment of a portion of SUBCONTRACTOR’S monthly progress invoice if CONTRACTOR determines, at any time, that SUBCONTRACTOR is not submitting Quality Verification Records (QVRs) in a timely fashion in accordance with the approved Subcontract Schedule and corresponding QVR Document Package Matrix or other form of tracking timely delivery of QVRs, or timely resubmittal of deficient Quality Verification Records as required, refer to Exhibit "I" for resubmittal requirements,.

If instructed by CONTRACTOR, CONTRACTOR and SUBCONTRACTOR shall use CONTRACTOR’S File Transfer Protocol ("FTP") Internet website for delivery and return of submittal documents.

In such case, CONTRACTOR shall provide SUBCONTRACTOR an FTP-user application form, Attachment B-1 with instructions, which shall be completed and returned to CONTRACTOR for each SUBCONTRACTOR employee who requires access to the FTP Internet website.  CONTRACTOR shall review SUBCONTRACTOR'S completed FTP user application forms, and upon approval, issue SUBCONTRACTOR appropriate user IDs and passwords. 

CONTRACTOR shall create a folder system on the FTP Internet website for use during the period of performance of the Subcontract.  CONTRACTOR shall instruct SUBCONTRACTOR on use of the FTP Internet website-folder system.  Submittal and document files may be either transferred individually or zipped into a compressed format using standard formats.  SUBCONTRACTOR shall provide an email notification to CONTRACTOR that lists the documents transmitted to the FTP site. 

CONTRACTOR may also instruct SUBCONTRACTOR to submit required documents electronically via email.
(b) CONTRACTOR'S review and permission to proceed as stated in this Special Condition does not constitute acceptance or approval of the materials and documents developed or selected by SUBCONTRACTOR and any approval by CONTRACTOR will only constitute permission to proceed and will not relieve SUBCONTRACTOR from its obligations under the subcontract nor will such approval create any CONTRACTOR or OWNER responsibility for the accuracy of such materials and documents.

(c) All technical submittals as identified in Exhibit "I" or elsewhere in the Subcontract Documents shall be submitted to CONTRACTOR as follows:

Bechtel National, Inc.

2435 Stevens Center Place

Richland, WA  99352-5501

Attention: (Name of Designated Procurement Representative/Subcontractor Coordinator)

Subcontract Number:  [PN:  INSERT SUBCONTRACT NUMBER]
(d) All design, drawings, and specifications submitted by SUBCONTRACTOR shall be certified by SUBCONTRACTOR to be correct.  CONTRACTOR will conduct its review of SUBCONTRACTOR'S design, drawings, and specifications and will return documents to SUBCONTRACTOR with one of the following status Code notations:

	Status Code:
	Status Code Notation:

	1
	Work may Proceed.

	2
	Revise and Resubmit.  Work may proceed subject to resolution of indicated comments.

	3
	Revise and Resubmit.  Work may not proceed.

	4
	Review not Required.  Work may Proceed.


Although work may proceed on receipt of a drawing with a status Code 2 notation, SUBCONTRACTOR must resolve the comments indicated, resubmit and obtain a status Code 1 notation before release for shipment or completion of the affected work.
(e) SUBCONTRACTOR shall prepare its design, drawings, and specifications using the technical performance criteria of Exhibit "D" and "E", and the drawing criteria of Exhibit "F" as a basis.  Construction and procurement of equipment shall not commence until SUBCONTRACTOR has obtained from CONTRACTOR review and approval as defined in Exhibit "I".

(f) SUBCONTRACTOR shall complete its design in phases as indicated in the approved Subcontract Schedule.  The information submitted for each phase of the design shall contain sufficient detail on the other phases to permit comprehensive review of the proposed design.  

(g) When required by CONTRACTOR, SUBCONTRACTOR shall provide qualified technical personnel to participate in on-site design reviews.  This will require SUBCONTRACTOR, as a prerequisite of Exhibit "D", Scope of Work, to attend and participate in phase design review meetings conducted, as a minimum, at design stages consisting of:

· Preliminary Design Submittal Phase – 30% Completion Stage,

· Intermediate Design Submittal Phase – 60% Completion Stage,

· Design Submittal Phase – 90% Completion stage, and

· Final Design Submittal for Construction Phase – 100% completion Stage.

(h) SUBCONTRACTOR shall prepare complete construction drawings and shop drawings necessary to execute the Work and shall be fully responsible for the coordination of all elements of the detail design.  Construction drawings and shop drawings shall be submitted in accordance with Exhibit "I". 

(i) Where samples are required, they shall be submitted by and at the expense of SUBCONTRACTOR and in accordance with Exhibit "I".  Such submittals shall be made not less than thirty (30) calendar days prior to the time that the materials represented by such samples are needed for incorporation into the Work.  Samples shall be subject to review and materials represented by such samples shall not be manufactured, delivered to the Jobsite or incorporated into the Work without such review.

(j) Where certificates are required, such certificates shall be submitted by and at the expense of SUBCONTRACTOR and in accordance with Exhibit "I".  Such submittals shall be made not less than thirty (30) calendar days prior to the time that the materials represented by such certificates are needed for incorporation into the Work.  

Certificates shall be subject to review and material represented by such certificates shall not be fabricated, delivered to the Jobsite or incorporated into the Work without such review.  Certificates shall clearly identify the material being certified.

(k) All other data shall be submitted as required by the Subcontract Documents.

(l) SUBCONTRACTOR shall prepare and submit all Operating Manuals, Spare Parts and Special Tools Requirements and Listings in accordance with the requirements of Exhibits "D" and "E".

(m) SUBCONTRACTOR shall maintain an accurate set of as-built drawings and specifications during construction and shall submit its final as-built records in accordance with Exhibit "I".  SUBCONTRACTOR shall endorse each final as-built drawing and the cover of the as-built specifications and shall note thereon that the recording of deviations and annotations is complete and accurate.

SC-10 COMMENCEMENT, PROGRESS AND COMPLETION OF THE WORK

SUBCONTRACTOR shall complete the Work under the subcontract to meet the following Subcontract Milestone dates:

[PN:  LIST ACTIVITIES AND DATES, WHICH ARE TO BE OBTAINED FROM PROJECT CONTROLS REPRESENTATIVE.  IN ADDITION, A MILESTONE DATE OF 10 CALENDAR DAYS AFTER AWARD SHOULD BE DESIGNATED FOR SUBCONTRACTOR’S COMPLETE LISTING OF ALL DELIVERABLES AND SUBMITTALS.]

	No.
	Subcontract Milestone
	Subcontract Milestone Date

	1
	Notice To Proceed
	

	2
	Commence Work
	

	3
	[PN:]
	

	4
	[PN:]
	

	5
	Complete All Work
	


SUBCONTRACTOR shall give CONTRACTOR full information in advance as to its plans for performing each part of the Work.  In addition, SUBCONTRACTOR shall, within ten (10) calendar days of award of the subcontract, submit to CONTRACTOR for concurrence a complete and detailed listing of all deliverables and submittals required by the subcontract and the anticipated transmittal date of each.
SUBCONTRACTOR shall notify CONTRACTOR in writing of any actual or anticipated delays immediately upon discovery.  If at any time, SUBCONTRACTOR'S actual progress is inadequate to meet the requirements of this subcontract, CONTRACTOR may notify SUBCONTRACTOR to take such steps as may be necessary to improve its progress.  If, within a reasonable period as determined by CONTRACTOR, SUBCONTRACTOR does not improve performance to meet the Subcontract Milestone dates set forth above, CONTRACTOR may require an increase in SUBCONTRACTOR'S labor force, the number of shifts, overtime operations, additional days of work per week, expedited shipment(s) of equipment and materials, and an increase in the amount of construction plant and equipment, all without additional cost to CONTRACTOR.  Neither such notice nor CONTRACTOR'S failure to issue such notice shall relieve SUBCONTRACTOR of its obligation to achieve the quality of work and rate of progress required by this subcontract.

Noncompliance with CONTRACTOR'S instructions shall be grounds for CONTRACTOR'S determination that SUBCONTRACTOR is not prosecuting the Work with such diligence as will assure completion within the times specified.  Upon such determination, CONTRACTOR may terminate this subcontract pursuant to the General Condition titled "TERMINATION FOR DEFAULT."

SC-11 SUBCONTRACT SCHEDULE

[PN:  SELECT ONLY ONE OF THE FOLLOWING TWO SUBCONTRACT SCHEDULE ALTERNATIVES AND DELETE THE ALTERNATIVE THAT DOESN’T APPLY.]

[PN:  ALTERNATE 1 – CPM SCHEDULE]
SUBCONTRACTOR shall, within thirty (30) calendar days of subcontract award and before the first request for progress payment is made, submit to CONTRACTOR for its written approval a Subcontract Schedule in Primavera® (P6) Scheduling Software format.  

The schedule shall consist of a precedence-network diagram using the criticalpath method (CPM) to show each individual essential activity in sequence to meet the Subcontract Milestone dates of the Special Condition titled "COMMENCEMENT, PROGRESS AND COMPLETION OF THE WORK."  The diagram shall show duration and dependencies including off-Jobsite activities such as design, fabrication of equipment, procurement, delivery of materials, and items to be furnished by CONTRACTOR.  It shall show total float and freefloat times.  

Quality Verification (QVR) Document Package Matrix:

Unless otherwise instructed by CONTRACTOR, and as a supplement to the Subcontract Schedule, SUBCONTRACTOR shall prepare a QVR Document Package Matrix ("Matrix") and submit the Matrix concurrently with its Subcontract Schedule, for approval.  The Subcontract Schedule shall include individual lineitem activities for completion and delivery of QVR document packages, corresponding to completion of significant portions of the Work.  Such individual lineitem activities shall correspond to the detailed listing of QVR document packages shown in the supplemental Matrix.  SUBCONTRACTOR shall use the form and format supplied by CONTRACTOR for the Matrix.

Float shall not be considered to be for the exclusive benefit of either CONTRACTOR or SUBCONTRACTOR.  Extensions of time for performance required under other subcontract clauses shall be made only to the extent that equitable time adjustments for affected activities exceed the total float available along their paths.

The Subcontract Schedule shall be complete in all respects, covering both on-Site and off-Site activities including design, procurement, fabrication, and delivery of SUBCONTRACTOR-furnished materials and equipment.

The activity listing shall show the following information for each activity on the diagram:

Identification by node number;

Description of the task or event;

Individual activities within the task or event;

Duration;

Personnel by craft;

Equipment;

Earliest start and finish dates; and

Latest start and finish dates.

Activity durations shall also include allowances for weather, holidays, equipment maintenance and repair, Site housekeeping, workforce training, and replacement.

In addition, SUBCONTRACTOR shall submit a complementary and detailed narrative Execution Plan for performing the Work.  The Execution Plan shall summarize with sufficient detail equipment and personnel requirements by craft to complete a resourceloaded schedule.

SUBCONTRACTOR shall promptly inform CONTRACTOR of any proposed change in the schedule and narrative and shall furnish CONTRACTOR with a revised schedule and narrative within ten (10) calendar days after approval by CONTRACTOR of such change.  The schedule and narrative shall be kept up-to-date, taking into account the actual work progress and shall be revised, if necessary, every thirty (30) calendar days.  The revised schedule and narrative shall, as determined by CONTRACTOR, be sufficient to meet the requirements for completion of any separable part and all of the Work as set forth in this subcontract.  Revisions shall not modify Milestone Schedule dates except to reflect subcontract Change Orders or Amendments.

During the performance of the Work, SUBCONTRACTOR shall submit to CONTRACTOR periodic reports on the actual progress.  Such progress reports shall include the following:

[PN:  THE FOLLOWING IS NOT MEANT TO BE A COMPREHENSIVE REPORTS LIST, ONLY A LISTING OF SCHEDULE RELATED REPORTS.  THE EXACT SUBMITTAL REQUIREMENTS WILL BE FURNISHED BY CONSTRUCTION PROJECT CONTROLS REPRESENTATIVES.]

a. Design and Engineering Services:

(1) Weekly
Drawing Release Schedule;

(2) Weekly
Specification Development Schedule;

(3) Weekly
Material Requisition (MR) Release Schedule; and

(4) Monthly
Purchase Order and Subcontract Award Schedule(s).

b. Procurement and Material Delivery:

(1) Weekly
Status of Delivery Schedules;

(2) Weekly
Frustrated Cargo Reports;

(3) Weekly
Warehouse Material Shortage Report; and

(4) Monthly
Equipment Inspection Summary

c. Construction:

(1) Bi-weekly
A copy of the Subcontract Schedule showing actual progress to date for the major parts of the Work, as compared to planned progress;

(2) Monthly
A jobhour comparison by craft of actual versus planned staffing;

(3) Weekly
A three-week look-ahead personnel forecast by craft.  Variation from approved schedules and plans shall be noted and rationalized;

(4) Weekly
A rolling four-week schedule showing one week actual progress and a three-week look-ahead forecast.  Variation from approved schedules and plans shall be noted and rationalized;

(5) Weekly
A weekly report of quantities installed versus total quantities on items of the Work selected by CONTRACTOR;

(6) Weekly
A weekly report of labor productivity comparing actual versus planned job hours on items of the Work selected by CONTRACTOR.  Variation from approved schedules and plans shall be noted and rationalized;

(7) Daily
A daily force report listing all personnel by craft and work assignment; and

(8) Daily
A daily plant and equipment report showing the construction facilities and plant and equipment utilized in the Work.

[PN:  ADD THE FOLLOWING LANGUAGE IF DETERMINED TO BE REQUIRED BY CONSTRUCTION TEAM.  DELETE IF NOT REQUIRED]

(9) Daily
A daily activities report that discusses SUBCONTRACTOR-detailed work activities.

[PN:  FOR INDIVIDUAL SMALL AND/OR SHORT TERM SUBCONTRACTS, CERTAIN OF THE REPORTING REQUIREMENTS MAY BE DELETED BY THE CONSTRUCTION PROJECT CONTROLS REPRESENTATIVES.]

Schedules and reports shall be furnished in hardcopy and/or electronic files as specified by CONTRACTOR.

[PN:  THIS CLAUSE IS USED AND CAN BE ADDED FOR LARGE CONSTRUCTION SUBCONTRACTS, CONTACT PROJECT CONTROLS REPRESENTATIVES FOR DIRECTION, AND ANY SPECIAL REQUIREMENTS.]

(a) COST AND SCHEDULE REQUIREMENTS:  SUBCONTRACTOR shall provide input to CONTRACTOR’S Project Schedule appropriate to its work effort.

Potential changes or revisions to SUBCONTRACTOR’S budget and baseline schedule will adhere to the subcontract requirements.

(1) Costs shall be reported by CONTRACTOR’S charge code (to be provided).

(2) Schedule shall be cost loaded and summarized to the charge code.

(3) Milestones and deliverables will be included in the schedule and reference the schedule Activity ID in SUBCONTRACTOR’S schedule. 

Accrued cost information (jobhours and dollars) must be prepared at the charge code level by CONTRACTOR’S reporting period identified. 

(b) REPORTING REQUIREMENTS: SUBCONTRACTOR shall provide monthly reporting of job hours and cost by CONTRACTOR’S identified charge code, task, and resource consistent with CONTRACTOR’S reporting periods.

Contributions to the various reports may include:

(1) Progress, including percent (%) complete, planned, actual and estimated start and completion dates where different from planned, accomplished, and estimated to complete for each charge code.

(2) Job hours - current budget, estimated to complete and accrued to date.  Organized by charge codes.

(3) Dollars - current budget, estimated to complete, accrued to date.  Organized by charge codes.

(4) Narrative describing work accomplished during the period, problems encountered and recommended solutions.

(5) Input to the Trend Program.

SUBCONTRACTOR’S data should be organized in the following columns:

Cost Category (Labor or Material)

Charge Code (CONTRACTOR-defined)

Charge Code Description

Actual Hours – This period

Actual Dollars – This period

Cumulative Hours

Cumulative Dollars

Estimate to Complete Hours

Estimate to Complete Dollars
The reporting period shall be through the last Sunday of the month.  SUBCONTRACTOR’S monthly report is required to be submitted within five (5) calendar days after this cutoff date.  Reports shall be submitted in Primavera Project Planner (P6) Software.  The narrative portion of the monthly report may be submitted in Microsoft Word.

(c) YEAR-END REPORTING REQUIREMENTS:  SUBCONTRACTOR shall provide CONTRACTOR’S Accounts Payable Department by December 15th of each year under this subcontract a signed letter with supporting documentation (spreadsheet, etc.) stating projected costs through the last Sunday of the month of December that have not been invoiced to CONTRACTOR; and stating any costs incurred for previous months that have not been invoiced to CONTRACTOR at the time of submittal.

[PN:  END ALTERNATE 1]

[PN:  ALTERNATE 2 – "BAR CHART" SCHEDULE]
SUBCONTRACTOR shall, within fifteen (15) calendar days of subcontract award and before the first request for progress payment is made, submit to CONTRACTOR for its written approval a detailed Subcontract Schedule which, as a minimum, is a bar-chart resource meeting the dates established in the Special Condition titled "COMMENCEMENT, PROGRESS AND COMPLETION OF THE WORK" and shall show all essential activities such as design procurement, fabrication of equipment, delivery of materials, and construction activities and sequence of operations needed for the orderly performance and completion of any separable parts of and all the Work in accordance with this subcontract.

QVR-Document Package Matrix:


SUBCONTRACTOR shall prepare a QVR-Document Package Matrix ("Matrix"), unless otherwise instructed by CONTRACTOR, and submit the Matrix at the same time as the Subcontract Schedule, for approval.  The Subcontract Schedule shall include individual lineitem activities for completion and delivery of Quality Verification Record (QVR) document packages, corresponding to completion of significant portions of the Work, and which shall correspond to the detailed listing of QVR document packages shown in the Matrix.  SUBCONTRACTOR shall use the form and format supplied by CONTRACTOR for the Matrix.

The Subcontract Schedule shall be complete in all respects and shall include a personnel forecast by craft and identify major material and equipment procurement, fabrication, delivery and installation.  

SUBCONTRACTOR shall promptly inform CONTRACTOR of any proposed change in the schedule and shall furnish CONTRACTOR with a revised schedule within ten (10) calendar days after approval by CONTRACTOR of such change.  The schedule shall be kept up-to-date, taking into account the actual work progress and shall be revised, if necessary, every thirty (30) calendar days.  The revised schedule shall, as determined by CONTRACTOR, be sufficient to meet the requirements for the completion of the separable parts of and all the Work as set forth in this subcontract.  Revisions shall not modify Milestone Schedule dates except to reflect Subcontract Change Orders or Amendments.

During the performance of any Work SUBCONTRACTOR shall submit periodic progress reports to CONTRACTOR on the actual progress.  Such reports shall include the following:

[PN:  THE FOLLOWING IS NOT MEANT TO BE A COMPREHENSIVE REPORTS LIST, ONLY A LISTING OF SCHEDULE RELATED REPORTS.  THE EXACT SUBMITTAL REQUIREMENTS WILL BE FURNISHED BY CONSTRUCTION PROJECT CONTROLS REPRESENTATIVES.]

(1) Monthly
A copy of the Subcontract Schedule showing actual progress to date for the major parts of the Work, as compared to planned progress;

(2) Monthly
A job hour comparison by craft of actual versus planned staffing; 

(3) Weekly
A three-week look-ahead schedule showing forecast personnel by craft.  Variation from approved schedules and plans shall be noted and rationalized;

(4) Weekly
A rolling four-week schedule showing one week actual progress and a three-week look-ahead forecast.  Variation from approved schedules and plans shall be noted and rationalized;

(5) Weekly
A weekly report of quantities installed versus total quantities on items of the Work selected by CONTRACTOR;

(6) Weekly
A weekly report of labor productivity comparing actual versus planned jobhours on items of the Work selected by CONTRACTOR.  Variation from approved schedules and plans shall be noted and rationalized; 

(7) Daily
A daily force report listing all personnel by craft and work assignment; and

(8) Daily
A daily plant and equipment report showing the construction facilities and plant and equipment utilized in the Work.

The reporting period shall be through the last Sunday of the month.  SUBCONTRACTOR’S monthly report is required to be submitted within five (5) calendar days after this cutoff date.  Reports shall be submitted in Primavera Project Planner (P6) Software.  The narrative portion of the monthly report may be submitted in Microsoft Word.

[PN:  FOR INDIVIDUAL SMALL AND/OR SHORT TERM SUBCONTRACTS, CERTAIN OF THE REPORTING REQUIREMENTS MAY BE DELETED BY THE CONSTRUCTION PROJECT CONTROLS REPRESENTATIVES.]

Schedules and reports shall be furnished in hardcopy and/or electronic files as specified by CONTRACTOR.

[PN:  END ALTERNATE 2]

SC-12 TEMPORARY ACCESS AND HAUL ROADS

CONTRACTOR has provided permanent / temporary access and haul roads within the boundaries of the Site.  SUBCONTRACTOR shall take all due care and consideration of these roads and not damage these roads during the performance of SUBCONTRACTOR’S Work.  Any damage caused by SUBCONTRACTOR shall be repaired by CONTRACTOR and the costs of such repairs will be reimbursed by SUBCONTRACTOR in accordance with the provisions of the Exhibit “A” General Condition titled "BACKCHARGES."

SUBCONTRACTOR shall, at its expense, construct and maintain temporary access and haul roads as may be necessary for the proper performance of this subcontract.  SUBCONTRACTOR shall submit a layout of all proposed roads prior to road construction.  The layout shall show widths of roads, direction of traffic, curves, grades and related information in sufficient detail for review by CONTRACTOR.  Roads constructed on OWNER'S land or rights-of-way shall be subject to OWNER'S approval.

SUBCONTRACTOR-maintained roads shall be left in good working condition, including but not limited to, elimination of potholes, uniformly graded for travel and drainage, and shoulders dressed at the completion of the Work prior to final payment.

SC-13 SECURITY PROGRAM

In the performance of the Work under this subcontract, SUBCONTRACTOR shall be responsible and comply with the following requirements of CONTRACTOR'S and OWNER'S security program:

(a) Incidents – SUBCONTRACTOR'S assigned security representative or onsite project manager who will assume this role shall promptly report all incidents involving the loss, theft or vandalism of tools, equipment or material to CONTRACTOR'S Site security manager.  Notification shall also include incidents of violence, threats against others, illegal activities and misconduct.  All reported incidents will be followed up by a written report within twenty-four (24) hours of verbal notification.
(b) Prohibited-Articles – Any person who possesses, transports, or uses prohibited-articles must have a valid prohibited article pass in his or her possession which lists each item.  A prohibited article pass may be issued when an employee’s work assignment requires possession of any prohibited articles on OWNER'S Hanford site and the Jobsite.  Prohibited Articles include but are not limited to:

(1) Dangerous weapons;
(2) Explosives, ammunition, and incendiary devices;
(3) Controlled substances and drug paraphernalia (e.g., illegal drugs and associated paraphernalia, but not prescription medication);
(4) Alcoholic beverages (includes "near" and "non-alcoholic" beer and wine); and

(5) Contraband (includes other items prohibited by law).

(6)
SUBCONTRACTOR will notify CONTRACTOR (minimum of two (2) weeks) if it becomes necessary to transport prohibited articles onto OWNER'S Hanford site for work purposes.  Upon review of the request by CONTRACTOR, CONTRACTOR'S Site security manager and/or representative will coordinate the processes required to obtain OWNER’S approval for issuance of the prohibited article pass.

(7)
SUBCONTRACTOR'S employees and employees of its subcontractors discovered on OWNER'S Hanford site in possession of any prohibited article and without a valid prohibited article pass will have the prohibited article confiscated and CONTRACTOR'S Site security manager notified.  If the prohibited article involves a firearm or is illegal, the Benton County Sheriffs Office will be contacted.  In all cases, the person in possession of a prohibited article is subject to disciplinary action review to include access denial to the Jobsite and confiscation of the WTP construction badge.

(c) Controlled Articles - SUBCONTRACTOR'S employees and employees of subcontractors will not be allowed to bring personal photographic equipment, pagers or recording devises into the working areas of the Jobsite.  These items may be left in the person’s personal vehicle.  SUBCONTRACTOR-provided photographic equipment, pagers or recording devises used for work purposes will be allowed onto the Jobsite with an approved WTP Controlled Article Pass.  This pass and/or RPP/WTP sticker will be provided by CONTRACTOR'S Site security manager upon request and requires CONTRACTOR’S approval for issuance.

Employees who may need to possess a personal cell phone or pager due to family medical emergency notification or some other urgent need can contact the CONTRACTOR'S Site security manager for approval review and issuance of a WTP Controlled Article Pass. 

(d) Searches - OWNER'S Hanford Patrol is authorized to search all persons, vehicles, and containers entering and exiting OWNER'S Hanford site.

(1)
All vehicles entering and exiting the OWNER'S Hanford site and the Jobsite are subject to search.  All personal containers, lunch boxes, brief cases, etc. are subject to search at both the vehicle access gates and personnel timekeeping gates.  Failure to submit to required search is in violation of Jobsite work rules and grounds for badge confiscation and Jobsite access denial for the length of the project.

(2)
All equipment, materials, and tools to include personal tools exiting the Jobsite and/or designated work areas require an approved WTP Property Removal Pass.  See the assigned WTP subcontract coordinator and/or WTP Site Security Manager to obtain pass.

(e) Security Badges – SUBCONTRACTOR employees must obtain a valid WTP construction badge to gain access to OWNER'S Hanford site and access to the Jobsite or other Project areas as follows:

NOTE:  Badge process for non-United States citizens shall be coordinated with the CONTRACTOR'S Site Security Manager.  Process time can take from 2 to 8 weeks depending on person’s place of birth and declared country of origin.  See item 4.

(1) To obtain a WTP construction badge, SUBCONTRACTOR'S employees shall:

(i) Complete the form titled “Subcontractor or Vendor WTP Construction Site Request for Permanent Badge;”
(ii) Complete the Jobsite orientation class, Hanford General Employee Training (HGET), safety/security training and provide written verification of satisfactory drug test (within thirty (30) calendar days) prior to the issuance of a WTP construction badge.  SUBCONTRACTOR employees and its lower-tier subcontractors’ employees must come to the Jobsite orientation class with this verification letter to attend the class. 

(iii) Each employee of SUBCONTRACTOR including employees of its lower-tier subcontractors must appear in person to obtain a WTP construction badge.

(iv) Badge applicants must provide picture identification to the issuing office prior to badge issuance.  Acceptable ID is a state driver’s license with distinguishable picture, state picture identification card, passport with picture, or military ID with picture.  WTP construction badges will not be issued without a valid picture-identification. 

(2) CONTRACTOR will issue initial security badges free-of-charge after all requirements are met.

(3) WTP construction badges will be valid for the duration of this subcontract.  Training requirements noted to include HGET must be renewed annually to maintain access to OWNER’S Hanford site and the Jobsite.

(4) SUBCONTRACTOR employees and employees of its lower-tier subcontractors are responsible to obtain a new WTP construction badge whenever there is a significant change in facial appearance, e.g., growth or removal of facial hair, changes resulting from surgery, etc.  Issued badges must be replaced if the picture on the badge is faded or the badge is damaged.  Such replacement badges will be provided at no charge to SUBCONTRACTOR or to its lower-tier subcontractors.

(5) SUBCONTRACTOR employees and employees of its lower-tier subcontractors shall present their WTP construction badge to both Hanford Patrol and CONTRACTOR'S Site Security upon request.  Failure to comply with such requests is a security violation and may be grounds for badge confiscation and access denial to the OWNER’S Hanford site and Jobsite for the remaining duration of the Project.

(6) SUBCONTRACTOR and employees of its lower-tier subcontractors issued the WTP construction badge shall only travel the most direct routes to and from their Jobsite work location once they have entered OWNER'S Hanford site.  Once access has been made at the Wye or Yakima barricade, employees shall go directly to their work location without stopping at non-work locations.  This shall also apply when the employee leaves any Jobsite work location.  If an employee is found outside the normal traffic route, he or she will be escorted off OWNER'S Hanford site and their WTP construction badge shall be confiscated. 
(7) WTP construction badges shall be safeguarded and controlled at all times.  Badges will not be left unattended including being left in a vehicle.  WTP construction badges must be worn in plain sight, above the waist, and on the outermost layer of clothing while on the OWNER’S Hanford site and Jobsite (the latter is located within the boundaries of the OWNER'S Hanford site).  
(8) SUBCONTRACTOR shall implement a Badge Recovery Policy to ensure its employees, and the employees of its lower-tier subcontractors do the following:

(i) Report lost or stolen badges to CONTRACTOR'S Site security representative within 24 hours of discovery;
(ii) Return the WTP construction badge to CONTRACTOR'S Timekeeping department or WTP Site Security when no longer valid or when requested by CONTRACTOR, OWNER and/or CONTRACTOR'S Site security; or

(iii) When Jobsite access is no longer required, the WTP construction badge shall be returned to CONTRACTOR. 

(A)
Other requirements for return of the WTP construction badge by SUBCONTRACTOR:

(1)
Person is no longer employed by SUBCONTRACTOR or any of its lower-tier subcontractors. 

(2)
SUBCONTRACTOR'S employees or employees of its lower-tier subcontractors are on medical, military or personnel leave that will exceed thirty (30) calendar days.   

(3)
SUBCONTRACTOR'S employees or employees of its lower-tier subcontractors have been assigned to another project or location and will not perform any Work under the subcontract for more than thirty (30) calendar days.

NOTE:  SUBCONTRACTOR and lower-tier subcontractors shall not “HOLD” any WTP construction badge pending the arrival of an employee regardless of the reason, and must return the WTP construction badge immediately to CONTRACTOR'S Timekeeping department or CONTRACTOR'S Site Security.  

NOTE:  Any adverse terminations, such as employee suspensions, reductions in force, layoffs, or "For Cause" terminations must be immediately reported to CONTRACTOR'S Site security manager.  This requirement is required by DOE per DOE Order 475.1, Counter Intelligence Reporting.  See item "J."

(4)
WTP Escort Required badges of departing visitors shall be turned over to CONTRACTOR’S Site security personnel at the conclusion of the visit at the final Jobsite security checkpoint.  DOE Visitors badges will be kept until the person exits OWNER'S Hanford site.

(5)
A charge of $250.00 will be assessed to SUBCONTRACTOR for each WTP construction badge and/or OWNER'S Hanford site badge issued and not returned.  In addition, SUBCONTRACTOR is responsible for all badges not returned by any of its lower-tier subcontractors.  Such charges will be deducted from payments otherwise due SUBCONTRACTOR.

(9)
Drivers of car/van pools are responsible for ensuring that all passengers have a valid CONTRACTOR-approved WTP construction badge and/or OWNER'S Hanford Site badge PRIOR TO entering any security barricade located on OWNER'S Hanford site.  If a badge is lost or forgotten, the employee must return home to obtain the badge or go to the WTP MHF to obtain a WTP Temporary badge before entering the OWNER'S Hanford site.  If an employee’s site badge is stolen, a police report must be made upon discovery and a case number provided to WTP Security before a new site badge is issued.  SUBCONTRACTOR'S employees and lower-tier subcontractors’ employees are prohibited from entering OWNER’S Hanford site or the Jobsite without an approved WTP construction or OWNER'S Hanford site badge.  Failure to comply with the above requirements may result in disciplinary action, up to and including Jobsite access denial for the remaining duration of the Project.

(f) Foreign Nationals.  Foreign National (FN):  An alien.  A person who was born outside the jurisdiction of the U.S., is a citizen of a foreign government, and has not been naturalized under U.S. law.  Lawful Permanent Resident (LPR):  One who has the right to reside permanently and work in the U.S.  An LPR may also be known as a permanent resident alien or Green Card holder.  A lawful permanent resident is not defined as a U.S. citizen.
SUBCONTRACTOR must obtain OWNER’S approval, through CONTRACTOR, prior to allowing any SUBCONTRACTOR or lower-tier subcontractor-foreign national employee to perform work under this Subcontract.  No SUBCONTRACTOR or lower-tier subcontractor foreign national employee will be permitted access to WTP-manager before such approval is obtained.  SUBCONTRACTOR and its lower-tier subcontractors must take into consideration that upon CONTRACTOR’S receipt of required documentation from SUBCONTRACTOR, it takes approximately two (2) to four (4) weeks to process requests for foreign nationals from non-sensitive countries and eight (8) to twelve (12) weeks to process requests for foreign nationals from sensitive countries.  In addition, there is no guarantee OWNER will approve such requests.  While on CONTRACTOR’S premises, CONTRACTOR shall provide an assigned trained Host for each SUBCONTRACTOR-foreign national employee.  SUBCONTRACTOR must coordinate all foreign national processing with CONTRACTOR’S Safeguards and Security Foreign National Coordinator.  Contact the WTP Site Security Manager for assistance as needed.
Suspensions effected due to the assignment of unapproved and/or expired foreign nationals, of any subcontract tier, shall be at the sole expense of the SUBCONTRACTOR, including delays to CONTRACTOR, or any possible re-procurement costs if it becomes necessary to terminate the Subcontract due to inability of SUBCONTRACTOR to obtain necessary approvals for personnel assigned to the Subcontract that are required to complete the Scope of Work.

(g) Jobsite Orientation – Each SUBCONTRACTOR employee, and employees of its lower-tier subcontractors must complete the CONTRACTOR’S Jobsite orientation, HGET training, and other requirements prior to being issued a WTP construction badge.  This training may take up to forty (40) hours.

(h) Computer Security – Each SUBCONTRACTOR employee, and employees of its lower-tier subcontractors that are granted access to CONTRACTOR- or OWNER-information networks, are required to comply with the restrictions and limitations of CONTRACTOR'S computer security program.  These requirements can be obtained from CONTRACTOR’S Computer Protection Program Manager.

(i) Security Program - SUBCONTRACTOR shall establish and maintain a security program, implementing and supplementing, as required, CONTRACTOR'S security requirements herein and those security procedures and plan established for the Project.  This shall include a written Security Program which shall be submitted to CONTRACTOR'S Site Security Manager for review and approval within thirty (30) calendar days after subcontract award and prior to site mobilization and in any event prior to commencing Work at the Jobsite.  SUBCONTRACTOR'S program shall include:

(1) Controlled access to office, warehouse, material, and equipment sites;
(2) Physical security of office, warehouse, material, and equipment sites, to include periodic security checks of all Work areas assigned to SUBCONTRACTOR;
(3) Control of material and equipment packaging, transportation, and delivery to the Jobsite;
(4) Accountability procedures for storage, requisition and issue of material and equipment;
(5) Personnel security to include, but not be limited to, compliance with CONTRACTOR'S work rules (access, badging, badge recovery, prohibited articles, controlled articles etc.);
(6) Communications security to include, but not be limited to, use of radios, cell phones, pagers, radio finders, beacons, etc.;
(7) Compliance with CONTRACTOR'S Emergency Response Plan to include, but not be limited to, emergency notification lists, personnel accountability procedures, etc.;
(8) Compliance with all CONTRACTOR security programs and the coordination measures, with CONTRACTOR, OWNER and others on the Jobsite, established for that purpose;
(9) Prompt reporting of incidents of loss, theft or vandalism of government property to CONTRACTOR, subsequently detailed and provided in writing; 

(10) Immediate notification to the WTP site security manager on adverse terminations; and
(11) SUBCONTRACTOR shall designate in writing an onsite representative who will meet with CONTRACTOR'S Site security manager to discuss site security requirements, work activities affecting security and other related security issues. 

(j) Vehicles – The number of SUBCONTRACTOR’S and its lower-tier subcontractors’ vehicles allowed on the Jobsite shall depend upon the Work in progress and shall be as approved by CONTRACTOR.  Approved vehicles will be issued a Jobsite vehicle decal by CONTRACTOR.  SUBCONTRACTOR’S vehicles approved for a Jobsite vehicle decal shall be (1) insured under the SUBCONTRACTOR'S company name per the terms and conditions of the subcontract, and (2) approved vehicles shall be used exclusively for Work performed at the Jobsite that includes material deliveries, transporting of tools and equipment, and service-type vehicles.  Personal vehicles and other SUBCONTRACTOR-company vehicles will not be allowed within the Jobsite work area and must be parked in the designated Jobsite parking areas.

NOTE:  SUBCONTRACTOR and its lower-tier subcontractors need to be aware that security levels may change as they apply to badging, searches and OWNER'S Hanford site access.  This will be based on changing security conditions affecting the United States.  If security levels change, SUBCONTRACTOR will be advised.

(k) Counterintelligence Program - DOE ORDER 475.1, Contractor Requirement Document (CRD) requires CONTRACTOR to implement a Counterintelligence Site Specific Plan (CSSP).  The CONTRACTOR CSSP has flow-down requirements to all subcontractors.  Section (3) of the CSSP specifically outlines the requirements and responsibilities to be implemented by all Hanford Tank Waste Treatment and Immobilization Plant (WTP) Personnel.  Section (3) is provided as Attachment B-2 for SUBCONTRACTOR reference and implementation.

SC-14 PERFORMANCE AND PAYMENT SECURITIES 

[PN:  LIST PERFORMANCE AND PAYMENT SECURITIES OF ALL TYPES AS A SEPARATE PAY ITEM IN EXHIBIT "C," REIMBURSABLE AT SUBCONTRACTOR'S ACTUAL COST WHEN SUPPORTED BY THE SURETY'S INVOICE.  THIS PROVIDES THE OPPORTUNITY TO INDEPENDENTLY EVALUATE THE COST OF AND NEED FOR SUCH SECURITIES.  THERE IS NO COST SAVINGS FROM A REDUCTION IN THE BOND PERCENTAGE BELOW 100%.]

SUBCONTRACTOR shall deliver to CONTRACTOR within seven (7) working days after award of subcontract, and prior to commencing the Work or entering the Jobsite, a Performance Bond and a Labor and Materials Payment Bond for the Work under this subcontract.  Such securities shall each be in an amount equal to one hundred percent (100%) of the total subcontract value.  The cost of such bonds shall be at actual surety’s invoice cost, as shown in Exhibit "C" titled "QUANTITIES, PRICING AND DATA."

Such securities shall be issued in a form and by a Surety listed in the current issue of the Department of Treasury Circular 570, acceptable to CONTRACTOR and authorized to issue such bonds in the jurisdiction where the Work is to be performed.  The Bonds shall be accompanied by a letter stating the name and contact information of the responsible individual of the surety who will be servicing the bonds.  SUBCONTRACTOR shall maintain this information current throughout the execution of this subcontract.  In addition, the bonds shall contain the Surety’s waiver of notice of all subcontract changes made pursuant to the General Condition titled "CHANGES," including, but not limited to, increase or decrease in scope, value, and schedule acceleration or deceleration.

SUBCONTRACTOR shall promptly furnish additional security required to protect CONTRACTOR and persons supplying labor or materials under this subcontract in the event that any bonding company supplying bonds under this subcontract becomes unacceptable to CONTRACTOR.

SC-15 MEASUREMENT FOR PAYMENT

[PN:  ALTERNATE 1 – LUMP SUM, t & m AND / OR FIXED UNIT PRICE.  Delete this alternate if it does not apply]

[PN:  USE FOR MONTHLY PROGRESS PAYMENTS FOR "LUMP SUM AND FIXED UNIT PRICE" SUBCONTRACTS IN CONJUNCTION WITH:

1.
EPC EXH C - vOL 1A - COMMERCIAL - PRICING LS

2.
EPC EXH C - vOL 1A - COMMERCIAL - PRICING t&m

3.
EPC EXH C - vOL 1A - COMMERCIAL - PRICING up

IF ITEMS FOR PAYMENT MUST BE MEASURED, SUCH AS LINEAL FEET OF PIPE, BE SURE A MEASUREMENT FOR PAYMENT TABLE IS EITHER INCLUDED IN EXHIBIT C OR COVERED IN A TECHNICAL SPECIFICATION.  THE wtp responsible ENGINEER OR CONSTRUCTION REPRESENTATIVE PROVIDES THE DATA FOR THIS TABLE.]
To establish a basis for payment against lump sum items set forth in Exhibit "C", SUBCONTRACTOR shall, within ten (10) calendar days after subcontract award, provide a lump sum breakdown (Schedule of Values) which proposes:

(1) A reasonable number of measurable interim tasks required to accomplish each lumpsum item, and

(2) An allocation of the price to each task with reasonable relationship to the costs incurred in its accomplishment.

CONTRACTOR will review SUBCONTRACTOR'S Schedule of Values, determine the appropriate tasks and values for progress payments and so advise SUBCONTRACTOR in writing.

SUBCONTRACTOR shall then provide a schedule of the monthly progress payments (Estimated Payment Schedule) required to perform the Work in accordance with the Subcontract Schedule approved pursuant to the Special Condition titled "SUBCONTRACT SCHEDULE."  The Estimated Payment Schedule shall apply either the Schedule of Values, a reasonable estimate of progress on tasks represented by unit prices or a combination thereof.

Written monthly estimates shall be prepared by SUBCONTRACTOR for CONTRACTOR'S approval covering the amount and value of Work satisfactorily performed by SUBCONTRACTOR up to the date of such estimate.  Such estimate may be made by strict measurement, or by estimate, or partly by one method and partly by the other.  Estimates shall not include materials or equipment not incorporated into the Work.  The quantity of Work to be paid for under any item for which a unit price is fixed shall be the number of CONTRACTOR-approved units of work satisfactorily completed in accordance with the specified unit measurement for payment provisions of this subcontract.

SUBCONTRACTOR shall make all surveys necessary for determining all quantities of Work to be paid under this subcontract.  Copies of quantity verification records, field notes, computations and other records made by SUBCONTRACTOR for the purpose of determining quantities of completed acceptable Work shall be furnished to CONTRACTOR upon request.  SUBCONTRACTOR shall notify CONTRACTOR prior to the time such surveys are made.  CONTRACTOR, at its sole discretion, may witness and verify such surveys.  Measurements and computations shall be made by such methods as CONTRACTOR may consider appropriate for the class of work measured and the estimate of quantities of Work completed shall be compatible with the reporting requirements of the Special Condition titled "SUBCONTRACT SCHEDULE."  The dividing limits, lines or planes between adjacent items or classes of excavation, concrete, or other types of work where not definitely indicated on the drawings or in the specifications shall be as determined by CONTRACTOR.

CONTRACTOR will review SUBCONTRACTOR'S monthly estimate and return an approved copy to SUBCONTRACTOR.  Pursuant to the Special Condition titled "INVOICING AND PAYMENT," SUBCONTRACTOR shall prepare and submit to CONTRACTOR invoices, including a copy of the approved estimate, certified payrolls not previously submitted, in accordance with the approved monthly estimates.

[PN:  END ALTERNATE 1]

SC-16 MEASUREMENT OF PAYMENT

[PN:  ALTERNATE 2 – MILESTONE PAYMENTS delete this alternate if it does not apply]

[PN:  USE FOR SUBCONTRACTS WITH "MILESTONES PAYMENTS" IN CONJUNCTION WITH: 

1.
EPC EXH C - vOL 1A - COMMERCIAL - PRICING LS

2.
EPC EXH C - vOL 1A - COMMERCIAL - PRICING t&m

3.
EPC EXH C - vOL 1A - COMMERCIAL - PRICING up]

A MEASUREMENT FOR PAYMENT TABLE FOR PAYMENT MILESTONES MUST EITHER BE INCLUDED IN EXHIBIT "C" OR COVERED IN A TECHNICAL SPECIFICATION.  THE WTP RESPONSIBLE ENGINEER OR CONSTRUCTION REPRESENTATIVE PROVIDES THIS DATA.]
SUBCONTRACTOR shall submit an invoice upon completion of each Payment Milestone.  The Work to be paid for under any Payment Milestone is fixed in this subcontract and shall be the amount due and payable in accordance with the price set forth in Exhibit "C" and the applicable measurement for payment provisions of the subcontract.  SUBCONTRACTOR shall provide substantiation that the measurement for payment provisions have been met.

SUBCONTRACTOR shall make all necessary measurements and conduct all tests and performance demonstrations required to establish each Payment Milestone has been satisfactorily accomplished.  SUBCONTRACTOR shall notify CONTRACTOR prior to the time such measurements, tests or demonstrations are made or conducted.  CONTRACTOR, at its discretion, may arrange to have its representative witness and verify all such SUBCONTRACTOR measurements, tests or demonstrations.  Copies of all SUBCONTRACTOR'S records made for the purpose of determining Payment Milestone completion shall be furnished CONTRACTOR upon request.

[PN:  END ALTERNATE 2]

SC-17 INVOICING AND PAYMENT

[PN:  ALTERNATE 1 – "LUMP SUM" AND “FIXED UNIT PRICE.”  delete this alternate if it does not apply]

[PN:  THE FOLLOWING SUBCLAUSE IS USED WITH "LUMP SUM" AND "FIXED UNIT PRICE" PROGRESS PAYMENTS.  SEE ALTERNATE CLAUSES BELOW FOR "MILESTONE PAYMENTS."]
(a) SUBCONTRACTOR shall prepare and submit invoices using the WTP Subcontractor Request for Payment form, Attachment B-3, as follows:

(1) SUBCONTRACTOR submits estimates by the 20th of the month,; and

(2) CONTRACTOR reviews the estimates with SUBCONTRACTOR and, upon approval, returns them for submittal with SUBCONTRACTOR'S invoice, SUBCONTRACTOR shall submit invoice for receipt by CONTRACTOR between the 2nd and 7th day of the month.

SUBCONTRACTOR shall certify in each invoice that there are no known outstanding mechanic's or material-men's liens and that all due and payable bills have been paid or are included in the application for payment.

Within thirty (30) calendar days after receipt of a correct invoice, CONTRACTOR will pay SUBCONTRACTOR ninety percent (90%) of the approved invoice amount retaining the balance (Retainage) pending Final Acceptance of the Work or as otherwise specified below.

CONTRACTOR may, as a condition precedent to any payment, require SUBCONTRACTOR to submit for itself, its subcontractors, immediate and remote, and all material suppliers, vendors, laborers and other parties acting through or under it, complete waivers and releases of all claims against CONTRACTOR or OWNER arising under or by virtue of this subcontract.  Upon request, SUBCONTRACTOR shall in addition furnish acceptable evidence that all such claims have been satisfied.

[PN:  select only one of the following two OPtions:

[option 1:  use this option when no withholding for QUALITY VERIFICATION RECORDS IS REQUIRED.]
CONTRACTOR may withhold payment of a portion of SUBCONTRACTOR’S monthly progress invoice if CONTRACTOR determines that SUBCONTRACTOR is not resubmitting Status 2 or Status 3 submittals in accordance with the re-submittal requirements set forth in Exhibit “I.” 

[pn:  END OF option 1]
[PN:  option 2:  USE THIS OPTION WHEN WITHHOLDING FOR THE SUBCONTRACTOR’S FAILURE TO SUBMIT QUALITY VERIFICATION RECORDS IS REQUIRED.]
CONTRACTOR may withhold payment of a portion of SUBCONTRACTOR’S monthly progress invoice if CONTRACTOR determines that: (1) SUBCONTRACTOR is not submitting Quality Verification Records (QVRs) or re-submitting deficient QVRs in accordance with the approved Subcontract Schedule and supplemental QVR Document Package Matrix; or (2) SUBCONTRACTOR is not resubmitting Status 2 or Status 3 submittals in accordance with the resubmittal requirements set forth in Exhibit “I.” 

At CONTRACTOR’S sole discretion, CONTRACTOR may release [PN:  FILL IN APPROPRIATE PERCENTAGE (%) VALUE AS DETERMINED BY FORMATION TEAM] _____percent of the retained invoice amount, at [PN:  FILL IN APPROPRIATE TIME INTERVAL AS DETERMINED BY FORMATION TEAM] _____ month time intervals, beginning with the date of subcontract award, based upon review of SUBCONTRACTOR’S performance in submission of QVRs in accordance with the approved Subcontract Schedule and supplemental QVR Document-Package Matrix, and re-submittal of Status 2 and Status 3 submittals.

[pn:  END OF OPTION 2]

(b) Any amounts otherwise payable under this subcontract may be withheld, in whole or in part, if:

(1) Any claims are filed against SUBCONTRACTOR by CONTRACTOR, OWNER, or third parties (for which CONTRACTOR or OWNER is or may become liable);

(2) SUBCONTRACTOR is in material default of any subcontract condition including, but not limited to, the schedule, quality assurance and health and safety requirements;

(3) SUBCONTRACTOR has not submitted:

(i) Schedules as defined in the Special Condition titled "SUBCONTRACT SCHEDULE;"

(ii) Proper insurance certificates, or not provided proper coverage or proof thereof; and

(iii) Required Performance and Payment Bonds or CONTRACTOR approved equivalent securities.

(4) Adjustments are due from previous overpayment or audit result; or

(5) Offsets in favor of CONTRACTOR in other transactions are asserted.

(c) CONTRACTOR will pay such withheld payments if SUBCONTRACTOR:

(1) Pays, satisfies or discharges any claim of CONTRACTOR, OWNER, or third parties against SUBCONTRACTOR under or by virtue of this subcontract; or

(2) Cures all defaults in the performance of this subcontract.

If claims filed against SUBCONTRACTOR connected with performance under this subcontract, for which CONTRACTOR may be held liable if unpaid (e.g., unpaid withholding and back taxes), are not promptly removed by SUBCONTRACTOR after receipt of written notice from CONTRACTOR to do so, CONTRACTOR may remove such claims and deduct all costs in connection with such removal from withheld payments or other monies due, or which may become due, to SUBCONTRACTOR.  If the amount of such withheld payment or other monies due SUBCONTRACTOR under this subcontract is insufficient to meet such costs, or if any claim against SUBCONTRACTOR is discharged by CONTRACTOR after final payment is made, SUBCONTRACTOR and its surety or sureties, if any, shall promptly pay CONTRACTOR all costs incurred thereby regardless of when such claim arose or whether such claim imposed a lien upon the Project or the real property upon which the Project is situated.

(d) In the event a lien is filed, SUBCONTRACTOR shall remove the lien, or see that it is removed or shall furnish a bond for the full amount thereof within seven (7) calendar days of notice by CONTRACTOR or as otherwise specified by applicable law.  

Upon SUBCONTRACTOR'S failure to promptly comply with the foregoing requirements CONTRACTOR may remove such liens.  SUBCONTRACTOR shall reimburse CONTRACTOR for all costs in connection with the removal of such liens and CONTRACTOR may deduct such costs from payments or other monies due, or which may become due, to SUBCONTRACTOR.

(e) Upon receipt by SUBCONTRACTOR of CONTRACTOR'S Notice of Final Acceptance of the Work under this subcontract, SUBCONTRACTOR shall prepare, as required above, an estimate of all remaining Work satisfactorily completed under this subcontract.  Upon CONTRACTOR'S approval of such estimate, SUBCONTRACTOR shall prepare and submit its final invoice in accordance with the approved estimate.

Unless otherwise specified by applicable law, CONTRACTOR will, within sixty (60) calendar days following Final Acceptance of the Work and after submittal of such final invoice, pay to SUBCONTRACTOR the amount then remaining due, provided that, SUBCONTRACTOR shall have furnished CONTRACTOR and OWNER for itself, its subcontractors, immediate and remote, and all material suppliers, vendors, laborers and other parties acting through or under it, waivers and releases of all claims against CONTRACTOR or OWNER arising under or by virtue of this subcontract, except such claims, if any, as may with the consent of CONTRACTOR and OWNER be specifically excepted by SUBCONTRACTOR from the operation of the release in stated amounts to be set forth therein.

[PN:  STANDING ALONE THE PARAGRAPH ABOVE REQUIRES PAYMENT OF RETAINAGE UPON FINAL ACCEPTANCE OF THE WORK.  ADD THE FOLLOWING OPTIONAL PARAGRAPH WHEN CONCERN EXISTS ABOUT SUBCONTRACTOR PERFORMING ITS WARRANTY OBLIGATIONS.]

(f) Notwithstanding sub-clause E, CONTRACTOR may, at its sole discretion, require a warranty bond in the amount equal to all, or some portion of, retained amounts as a condition of release until expiration of the warranties provided under the General Condition titled "WARRANTY." 

(g) No payments of invoices or portions thereof shall at any time constitute approval or acceptance of any Work under this subcontract, nor be considered a waiver by CONTRACTOR or OWNER of any of the terms of this subcontract.  However, all equipment and materials for which title has vested in OWNER pursuant to the terms of this subcontract shall not be part of SUBCONTRACTOR'S property or estate, unless otherwise specified by applicable law, in the event SUBCONTRACTOR is adjudged bankrupt or makes a general assignment for the benefit of creditors, or if a receiver is appointed on account of SUBCONTRACTOR'S insolvency, or if all or any portion of this subcontract is terminated.

(h) SUBCONTRACTOR shall submit all invoices in original and two (2) copies to:

Bechtel National, Inc.

2435 Stevens Center Place

Richland, WA 99354

Attention:  Accounts Payable (To be Opened by Addressee Only)
Reference:  Subcontract No. [PN:  INSERT SUBCONTRACT NUMBER]
(i) Payments under this subcontract shall be by the Electronic Funds Transfer Authorization Form, included herein as Attachment B-1. 
[PN:  END ALTERNATE 1]

[PN:  ALT 2 – “MILESTONE PAYMENTS.”  delete this alternate if it does not apply] 

[PN:  THE FOLLOWING CLAUSE IS USED WITH "MILESTONE PAYMENTS."]

(a) SUBCONTRACTOR shall prepare and submit invoices pursuant to the Special Condition titled "MEASUREMENT FOR PAYMENT."

Within ten (10) calendar days after invoice receipt CONTRACTOR may reject all or part of such invoice because the measurement for payment provisions have not been met, noting the deficiencies for SUBCONTRACTOR correction and compliance with the subcontract requirements.

SUBCONTRACTOR shall certify in each invoice that there are no known outstanding mechanic's or material-men's liens, and that all due and payable bills have been paid or are included in the application for payment.

Within thirty (30) calendar days after receipt of a correct invoice, CONTRACTOR will pay SUBCONTRACTOR ninety percent (90%) of the approved invoice amount retaining the balance (Retainage) pending Final Acceptance of the Work or as otherwise specified below.

[PN:  select only one of the following two OPtions:

[option 1:  use this option when no withholding for QUALITY VERIFICATION RECORDS IS REQUIRED.]

CONTRACTOR may withhold payment of a portion of SUBCONTRACTOR’S milestone payment invoice if CONTRACTOR determines, at any time, that SUBCONTRACTOR is not resubmitting Status 2 or Status 3 submittals in accordance with the resubmittal requirements set forth in Exhibit “I.”  

[pn:  END OF option 1]
[PN:  OPTION 2:  USE THIS OPTION WHEN WITHHOLDING FOR THE SUBCONTRACTOR’S FAILURE TO SUBMIT QUALITY VERIFICATION RECORDS IS REQUIRED.]

CONTRACTOR may withhold payment of a portion of SUBCONTRACTOR’S monthly milestone payment invoice if CONTRACTOR determines that: (1) SUBCONTRACTOR is not submitting Quality Verification Records (QVRs) or re-submitting deficient QVRs in accordance with the approved Subcontract Schedule and supplemental QVR Document Package Matrix; or (2) SUBCONTRACTOR is not resubmitting Status 2 or Status 3 submittals in accordance with the re-submittal requirements set forth in Exhibit “I.” 

At CONTRACTOR’S sole discretion, CONTRACTOR may release [PN:  FILL IN APPROPRIATE PERCENTAGE VALUE AS DETERMINED BY FORMATION TEAM]) _____percent of the retained invoice amount, at [PN:  FILL IN APPROPRIATE TIME INTERVAL AS DETERMINED BY FORMATION TEAM] _____month time intervals, beginning with the date of subcontract award, based upon review of SUBCONTRACTOR’S performance in submission of QVRs in accordance with the approved Subcontract Schedule and supplemental QVR Document-Package Matrix, and resubmittal of Status 2 and Status 3 submittals.

[pn:  END OF OPTION 2]

[PN:  FORMATION SPECIALIST TO EVALUATE THE REQUIREMENTS OF THIS CLAUSE AS NEEDED DEPENDENT OF THE COMPLEXITIES OF THE SUBCONTRACT] 

At CONTRACTOR’S sole discretion, CONTRACTOR may release to-be-determined percent (TBD%)  of the invoiced amount, at (TBD) month time intervals, beginning with the date of subcontract award, based upon review of SUBCONTRACTOR’S performance in submission of QVRs in accordance with the approved Subcontract Schedule and supplemental QVR Document-Package Matrix, and resubmittal of Status 2 and Status 3 submittals.

CONTRACTOR may, as a condition precedent to any payment, require SUBCONTRACTOR to submit for itself, its subcontractors, immediate and remote, and all material suppliers, vendors, laborers and other parties acting through or under it, complete waivers, and releases of all claims against CONTRACTOR or OWNER arising under or by virtue of this subcontract.  Upon request, SUBCONTRACTOR shall in addition furnish acceptable evidence that all such claims have been satisfied.

(b) Any amounts otherwise payable under this subcontract may be withheld, in whole or in part, if:
(1) Any claims are filed against SUBCONTRACTOR by CONTRACTOR, OWNER, or third parties (for which CONTRACTOR or OWNER is or may become liable);

(2) SUBCONTRACTOR is in material default of any subcontract condition including, but not limited to, the schedule, quality assurance and health and safety requirements; 

(3) SUBCONTRACTOR has not submitted:

(i) Schedules as defined in the Special Condition titled "SUBCONTRACT SCHEDULE;"

(ii) Proper insurance certificates, or not provided proper coverage or proof thereof; and

(iii) Required Performance and Payment Bonds or CONTRACTOR-approved equivalent securities;

(4) Adjustments are due from previous overpayment or audit result; or

(5) Offsets in favor of CONTRACTOR in other transactions are asserted.

(c) CONTRACTOR will pay such withheld payments if SUBCONTRACTOR:

(1) Pays, satisfies or discharges any claim of CONTRACTOR, OWNER, or third parties against SUBCONTRACTOR under or by virtue of this subcontract; or

(2) Cures all defaults in the performance of this subcontract.

If claims filed against SUBCONTRACTOR connected with performance under this subcontract, for which CONTRACTOR may be held liable if unpaid (e.g., unpaid withholding and back taxes), are not promptly removed by SUBCONTRACTOR after receipt of written notice from CONTRACTOR to do so, CONTRACTOR may remove such claims and deduct all costs in connection with such removal from withheld payments or other monies due, or which may become due, to SUBCONTRACTOR.  If the amount of such withheld payment or other monies due SUBCONTRACTOR under this subcontract is insufficient to meet such costs, or if any claim against SUBCONTRACTOR is discharged by CONTRACTOR after final payment is made, SUBCONTRACTOR and its surety or sureties, if any, shall promptly pay CONTRACTOR all costs incurred thereby regardless of when such claim arose or whether such claim imposed a lien upon the Project or the real property upon which the Project is situated.

(d) In the event a lien is filed, SUBCONTRACTOR shall remove the lien, or see that it is removed or shall furnish a bond for the full amount thereof within seven (7) calendar days of notice by CONTRACTOR or as otherwise specified by applicable law.  Upon SUBCONTRACTOR'S failure to promptly comply with the foregoing requirements, CONTRACTOR may remove such liens.  SUBCONTRACTOR shall reimburse CONTRACTOR for all costs in connection with the removal of such liens and CONTRACTOR may deduct such costs from payments or other monies due, or which may become due, to SUBCONTRACTOR.

(e) Upon receipt by SUBCONTRACTOR of CONTRACTOR'S written notice of Final Acceptance of the Work under this subcontract, SUBCONTRACTOR shall prepare a written statement for CONTRACTOR'S approval of the amount and value of all remaining Payment Milestones or other Work satisfactorily completed under this subcontract.  Upon CONTRACTOR'S approval of such statement, SUBCONTRACTOR shall prepare and submit its final invoice in accordance with the approved statement.

Unless otherwise specified by applicable law, CONTRACTOR will, within sixty (60) calendar days following Final Acceptance of the Work and after submittal of such final invoice, pay to SUBCONTRACTOR the amount then remaining due, provided that, SUBCONTRACTOR shall have furnished CONTRACTOR and OWNER for itself, its subcontractors, immediate and remote, and all material suppliers, vendors, laborers and other parties acting through or under it, waivers and releases of all claims against CONTRACTOR or OWNER arising under or by virtue of this subcontract, except such claims, if any, as may with the consent of CONTRACTOR and OWNER be specifically excepted by SUBCONTRACTOR from the operation of the release in stated amounts to be set forth therein.

[PN:  STANDING ALONE THE PARAGRAPH ABOVE REQUIRES PAYMENT OF RETAINAGE UPON FINAL ACCEPTANCE OF THE WORK.  ADD THE FOLLOWING OPTIONAL PARAGRAPH WHEN CONCERN EXISTS ABOUT SUBCONTRACTOR PERFORMING ITS WARRANTY OBLIGATIONS.]

(f) Notwithstanding sub-clause E, CONTRACTOR may, at its sole discretion, require a warranty bond in the amount equal to all, or some portion of, retained amounts as a condition of release until expiration of the warranties provided under the General Condition titled "WARRANTY."  

(g) No payments of invoices or portions thereof shall at any time constitute approval or acceptance of any Work under this subcontract, nor be considered a waiver by CONTRACTOR or OWNER of any of the terms of this subcontract.  However, all equipment and materials for which title has vested in OWNER pursuant to the requirements of the provisions of this subcontract shall not be part of SUBCONTRACTOR'S property or estate, unless otherwise specified by applicable law, in the event SUBCONTRACTOR is adjudged bankrupt or makes a general assignment for the benefit of creditors, or if a receiver is appointed on account of SUBCONTRACTOR'S insolvency, or if all or any portion of this subcontract is terminated.

(h) SUBCONTRACTOR shall submit all invoices in original and two (2) copies to:

Bechtel National, Inc.

2435 Stevens Center Place

Richland, WA 99354

Attention: Accounts Payable (To be opened by addressee only)

Reference: Subcontract No. [PN:  INSERT SUBCONTRACT NUMBER]
(i) Payments under this subcontract shall be by the Electronic Funds Transfer (EFT) Authorization Form, included herein as Attachment B-4
[PN:  END ALTERNATE 2]

SC-18 PRICING OF ADJUSTMENTS

When costs are a factor in determination of a subcontract adjustment pursuant to the General Condition titled "CHANGES", or any other provision of this subcontract, CONTRACTOR shall have the right to, and SUBCONTRACTOR shall provide at CONTRACTOR’S request, price and/or cost information, including certified cost or pricing data, to support CONTRACTOR’S analysis of SUBCONTRACTOR’S price adjustment proposals in accordance with Federal Acquisition Regulations (FAR) Part 15, Subpart 15.4, "Contract Pricing."  SUBCONTRACTOR is responsible for providing price and/or cost information that is adequate for CONTRACTOR to determine whether the proposed price is fair and reasonable.

When SUBCONTRACTOR is directed to propose price adjustments pursuant to the above, it shall provide cost breakdown information for the purpose of and in sufficient detail to permit analysis including, but not limited to, labor categories, job-hours and rates, equipment and material quantities, sources and calculations, overhead costs and allocations, profit computations and any other reference data upon which such estimates are based.  SUBCONTRACTOR shall keep separate accounts and records for all change Work in accordance with General Condition titled "GOVERNMENT FLOW-DOWNS," DEAR clause 970.5204-9 titled “Accounts, Records, and Inspection (MAY 2000)”, and shall make such records available to CONTRACTOR upon request.

The proposal shall be submitted using the Change Notice Proposal, or similar form, included herein as Attachment B-5 to summarize proposal costs, and shall include as backup an itemized breakdown of all increases or decreases with a minimum of the following detail:

(a) Direct Labor:  Charges for labor furnished and utilized by SUBCONTRACTOR in directly accomplishing the Scope of Work shall be allowable for all non-manual (resident at site) and manual (defined under the Hanford Site Stabilization Agreement).  Labor rates used shall be those rates in effect during accomplishment of the change work, and shall be as per Exhibit “C,” Schedule of Rates for Changes, if available.  Direct labor costs for Work related to changes, performed off the WTP Jobsite, shall only be allowable if approved by CONTRACTOR in advance of the start of the work. 
Direct labor costs shall include, in addition to direct payroll costs, payroll taxes, insurance, vacation allowance, subsistence, travel time, overtime premium and any other payroll additives required to be paid by SUBCONTRACTOR by law or labor agreement(s), e.g., project agreement, collective bargaining agreement(s), etc. 
(b) Equipment:  Charges shall be allowable for rental and operation of all construction and automotive equipment furnished and used by SUBCONTRACTOR, except for equipment or tools, with a book value of Five Hundred Dollars ($500) or less each, which are deemed to be covered in the overhead and profit rates established by this clause: 
(1) Rental rates as agreed upon in the subcontract; or

(2) Rental rates not greater than seventy percent (70%) of Primedia Information, Inc. Blue Book applicable for the period of performance of the change.  

NOTE: The operating cost element of the rental rate shall be applied at one hundred percent (100%) and in any case neither the hourly or weekly rates shall exceed the monthly rate.  Hourly rates are determined by dividing the monthly rate by 176; and

(1) Appropriately discounted to stand-by rates for idle time reasonably required.

When the operated use of equipment is infrequent and, as determined by CONTRACTOR, such equipment need not remain at the Work site continuously, charges shall be limited to actual hours of use.  Equipment not operating but retained at the location where the changed Work is to be performed, with CONTRACTOR'S prior approval, shall be charged at the standby rate.  
For Rental Equipment not owned by SUBCONTRACTOR, charges will be computed based on reasonable actual invoice cost or as defined in number two (2) above, which ever is less.

For the cost of both rented and owned to be allowable, SUBCONTRACTOR must justify and CONTRACTOR agree that the individual pieces of equipment are needed, are appropriate for the Work, and that any mobilization/demobilization costs are allocable to the change.

(c) Materials:   Approved reasonable incurred costs for material incorporated into the changed Work or required for temporary construction facilities made necessary by the change shall be allowable at net cost delivered to the Jobsite.  Such costs will be substantiated with supplier invoices and are subject to verification by CONTRACTOR that such materials were necessary for the changed Work.

(d) Overhead, Profit and All Other Costs:  Overhead, profit and markup percentages shall be included as set out below, and may include, but not be limited to, insurance, use of small tools, incidental job burdens, and general home and field office expense.  All overhead and profit markups shall be calculated against the direct cost.  

Self-Perform Work

For Work self-performed by SUBCONTRACTOR, the proposal submitted to CONTRACTOR shall include only one overhead percentage and one profit percentage from the table below, based on the aggregate total of the cost proposal.  Example:  a proposal cost of $75,000 for one hundred percent (100%) self-perform work could receive up to the maximum of each overhead and profit percentage of seven and one-half percent (7.5%), not to exceed a maximum of combined total of fifteen percent (15%).

	Self-Performed by Subcontractor
	Overhead
Percentage
	Profit
Percentage
	Maximum Markup
Percentage

	$1 to $25,000
	10.00%
	10.00%
	20.00%

	$25,001 to $100,000
	7.50%
	7.50%
	15.00%

	$100,000 to $500,000
	6.75%
	6.75%
	13.5%

	$500,001 and Above
	5.00%
	5.00%
	10.00%


Lower-tier Work

For Work subcontracted to lower-tier subcontractors by SUBCONTRACTOR, the cost proposal shall include one markup from the table below based on the aggregate total of all lower-tier subcontractors.  Example:  a proposal from six lower-tier subcontractors equals a total of $150,000.  SUBCONTRACTOR shall receive a markup of two percent (2%) for the lower-tier portion of the Work.

	Total Lower Tier Work Value
	Maximum Markup Percentage (OH/Profit)

	$1 to $25,000
	8.00%

	$25,001 to $100,000
	5.50%

	$100,001 and Above
	2.00%


Example of Subcontractor Cost Proposal (for illustration purposes only)

(1) Self-perform cost
	Total self-perform cost
	
	$125,000.00



	
	Add:
	$    8,437.50

	Overhead percentage 
6.75%
	
	

	Profit percentage 
6.75%
	
	$    8,437.50



	Total self-perform cost with markup
	
	$141,875.00


(2) Lower-tier cost
	Lower-tier No. 1
	
	$  45,000.00

	Lower-tier No. 2
	
	$  27,500.00

	Lower-tier No. 3
	
	$  12,300.00



	Lower-tier Subtotal
	
	$  84,800.00

	
	Add:
	

	Markup percentage - 5.5%
	
	$    4,674.00



	Total lower-tier cost with markup
	
	$  89,474.00


(3) Total of self-perform + lower-tier costs w/markups

     $231,349.00
	Add B&O tax on total @ current rate percent ( %)   (0.4%, example only)
	      $ 925.40


(4) GRAND TOTAL DUE SUBCONTRACTOR



     $232,274.40
NOTE:  SUBCONTRACTOR shall not add the cost of the lower-tier plus markups to the self-perform direct cost, and then apply the self-perform overhead and profit percentages to the total.

The percentages defined above for markups are maximum allowable markups and may be negotiated as applicable according to the nature, extent, complexity, and risk of the Work involved and shall not in any case exceed the markup shown above.

CONTRACTOR may provide SUBCONTRACTOR sample cost breakdown formats in order to ensure SUBCONTRACTOR'S cost proposals are submitted with the required level of detail and to ensure timely settlement of costs.

[PN:  For Cost Reimbursable type subcontracts, delete the language above and substitute the following:.]

When costs are a factor in any determination of a subcontract adjustment pursuant to the General Condition titled "CHANGES", or any other provision of this subcontract, such costs, upward or downward, shall be submitted by SUBCONTRACTOR in the form directed by CONTRACTOR.

When SUBCONTRACTOR is directed to propose cost/fee adjustments pursuant to the above, it shall provide cost breakdown information for the purpose of and in sufficient detail to permit analysis including, but not limited to, labor categories, jobhours and rates, equipment and material quantities, all indirect costs including overhead and G&A, sources and calculations, allocations, profit computations and any other reference data upon which such estimates are based.  SUBCONTRACTOR'S proposal shall be consistent with the detailed cost element-pricing format established in Exhibit "C."  SUBCONTRACTOR shall keep separate accounts and records for all change Work in accordance with the General Condition titled "GOVERNMENT FLOWDOWNS," DEAR clause 970.5204-9 titled ACCOUNTS, RECORDS, AND INSPECTION (MAY 2000) and shall make such records available to CONTRACTOR upon request. 

SC-19 FINES AND PENALTIES

If a state or federal agency takes an enforcement action with associated fines and penalties against CONTRACTOR or OWNER for regulatory and/or permit noncompliance that resulted from a failure of SUBCONTRACTOR to perform in accordance with this subcontract (e.g., failure to meet regulatory reporting milestones, making false statements in reports, notices of violations or alleged violations (NOVs/NOAVs, etc.), SUBCONTRACTOR shall reimburse CONTRACTOR or OWNER for the amount of any resultant fine and/or the cost of additional Work required as a result of the enforcement action.  CONTRACTOR may withhold such amounts from any payments due SUBCONTRACTOR.

SC-20 APPLICABLE LAW

Irrespective of the place of performance, the provisions in this subcontract that adopt or adapt Federal Government acquisition regulations shall be construed and interpreted according to the federal common law of government contracts, as enunciated and applied by federal judicial bodies, boards of contracts appeals, and quasi-judicial agencies of the federal government.  To the extent that the federal common law of government contracts is not dispositive, the laws of the State of Washington shall apply.

SC-21 KEY PERSONNEL

[PN:


1) DELETE POSITIONS WHICH ARE NOT APPLICABLE OR REQUIRED FOR THE SPECIFIC WORK SCOPE; 

2) LIST THE QUALIFICATIONS FOR EACH KEY PERSONNEL POSITION;  

3) ONCE THE SUCCESSFUL BIDDER HAS BEEN SELECTED, INSERT THE NAMES OF SUBCONTRACTOR’S NOMINATED KEY PERSONNEL WHOSE EXPERIENCE AND BACKGROUND ARE ESSENTIAL TO THE 
WORK]
SUBCONTRACTOR shall assign the below-listed Key Personnel to this subcontract.  The listed Key Personnel shall be assigned to the subcontract for the duration of the subcontract in the positions represented.  Upon request, SUBCONTRACTOR shall furnish substantiation of the required levels of education, training and experience of these personnel as represented by SUBCONTRACTOR. 

	Name
	Title/Position

	
	Project Manager

	
	Site Superintendent 

	
	Site ES&H Representative

	
	QA/QC Manager

	
	Project Scheduler


SUBCONTRACTOR'S Key Personnel must possess the following qualifications and experience:

Other Key Personnel

[PN:  TO BE FILLED IN FOR EACH SUBCONTRACT.]

Project Manager

[PN:  to be filled in for each subcontract]

Site Superintendent

[PN:  to be filled in for each subcontract]

Site ES&H Representative

[PN:  to be filled in for each subcontract]

QA/QC Manager

[PN:  to be filled in for each subcontract]

Project Scheduler 

[PN:  to be filled in for each subcontract]

The above Key Personnel are considered essential to the Work being performed under this subcontract.  

Prior to (1) diverting Key Personnel to other positions or (2) substituting any of the specified Key Personnel or (3) proposing them as a Key person under another subcontract, SUBCONTRACTOR shall notify CONTRACTOR in writing at least thirty (30) days in advance and shall submit justification (including proposed replacement with candidate resume) in sufficient detail to permit evaluation of the impact on the Work being performed under this subcontract.  

In the event a replacement candidate proposed by SUBCONTRACTOR does not meet the specific qualifications and experience stated above for the position, CONTRACTOR may, at its sole discretion, determine that the proposed candidate may be acceptable by way of other qualifications and/or experience, and shall, in such circumstances, inform SUBCONTRACTOR accordingly.  CONTRACTOR is not under any obligation to exercise such discretion.

When CONTRACTOR finds that a correlation exists or appears to exist between a documented lack of SUBCONTRACTOR performance and a lack of SUBCONTRACTOR employee qualification performance, the SUBCONTRACTOR agrees to immediately replace that individual with another employee with qualifications appropriate to the Work being performed.

CONTRACTOR may also require that SUBCONTRACTOR remove from the job, at no additional cost to CONTRACTOR, employees who endanger persons or property, disruptive to the workforce, or whose continued employment under this subcontract is inconsistent with the requirements of the subcontract and/or interests of safety or security at the Hanford Site.

Replacement of personnel shall be at SUBCONTRACTOR'S expense and any delay occasioned by the replacement process shall not entitle SUBCONTRACTOR to an adjustment in favor of SUBCONTRACTOR.
SC-22 AUTHORITY OF PERSONNEL

CONTRACTOR will designate a Procurement Representative to administer the subcontract terms and conditions and act as CONTRACTOR'S authorized representative.  Additionally, all correspondence shall be issued and received by the designated Procurement Representative.  The Procurement Representative is the only individual authorized to direct SUBCONTRACTOR to deviate from the express, written terms of the subcontract.

CONTRACTOR will also designate a Subcontract Coordinator who will be responsible for the technical aspects of the performance of the subcontract.  The Subcontract Coordinator may designate other personnel to oversee the performance of the Work, sign field tickets, etc.  However, the designated Subcontract Coordinator retains ultimate authority over the technical aspects of the Work.  Should SUBCONTRACTOR and Subcontract Coordinator disagree over the technical requirements of the subcontract, such matters will be immediately referred to CONTRACTOR'S Procurement Representative for resolution.  The Subcontract Coordinator does not possess any authority, express or implied, to direct SUBCONTRACTOR to deviate from the terms and conditions of the subcontract.

SC-23 TITLE AND RISK OF LOSS

[PN:  This clause must reflect the requirements of the Prime Contract for when title passes to Customer, which may be affected by insurance or tax considerations.]

Where SUBCONTRACTOR fabricates or purchases equipment, materials or other tangible items (Goods) for incorporation into the Work or any of its separate parts, the title of such Goods shall be vested in OWNER when the first of the following events occurs:

(a) The Goods or part thereof is first identifiable as being appropriated to the subcontract,

(b) When CONTRACTOR pays for the Goods or part thereof in accordance with the subcontract, or

(c) When the Goods or part thereof are dispatched to or from SUBCONTRACTOR'S fabrication yard or to the Jobsite.

However such transfer of title in the Goods will be without prejudice of CONTRACTOR'S right to refuse the Goods in case of non-conformity with the requirements of the subcontract.

Irrespective of transfer of title in the Goods, SUBCONTRACTOR shall remain responsible for risk of loss or damage to work-in-progress and all Goods until Final Acceptance.

SUBCONTRACTOR shall ensure that the above provisions are imposed upon its suppliers and subcontractors of any tier and shall execute all documents and take all steps necessary to vest title in OWNER.

SC-24 SECURITY INTEREST

SUBCONTRACTOR grants CONTRACTOR a security interest in the Goods and any special tooling and special test equipment as defined in FAR 45.101, Definitions, together with all raw materials, components, and inventory identified thereto ("Collateral"), whether now owned or hereafter acquired, and products and proceeds thereof as security for any and all advances or progress payments now or hereafter made under or in connection with this subcontract.  SUBCONTRACTOR further agrees:

(a) To execute such financing statements or other related documents evidencing such security interest as CONTRACTOR may request from time to time for the purpose of perfecting or continuing such security interest in the Collateral; 

(b) To allow CONTRACTOR to unilaterally file unexecuted financing statements or other related documents to the extent legally permitted without notice to SUBCONTRACTOR; and 

(c) To provide to CONTRACTOR such information as is necessary for filing financing statements or related documents.  

SUBCONTRACTOR agrees that it will, and that it will permit CONTRACTOR'S representatives to, appropriately mark and/or segregate the Collateral so as to indicate CONTRACTOR'S and OWNER’S interest therein.  SUBCONTRACTOR further agrees that it will not sell, assign, or otherwise dispose of any of the Collateral and that it will not create, suffer, or permit to attach or exist any lien or encumbrance thereon, except for the interest granted CONTRACTOR hereunder.  SUBCONTRACTOR further agrees that CONTRACTOR’S right to a security interest is in addition to and not in lieu of any other rights of CONTRACTOR or OWNER to the Collateral under this subcontract or at law.

SUBCONTRACTOR shall insert the substance of this clause, including this sub-clause, in all its purchase orders and subcontracts pursuant to which advances or progress payments are to be made.

SC-25 WORK HOURS AND SITECLOSURE DAYS

Site-work hours are in accordance with Exhibit "H" titled "HANFORD SITE STABILIZATION AGREEMENT" (HSSA) unless otherwise specified.  SUBCONTRACTOR shall perform the Work in accordance with the WTP site-work schedule which is four ten-hour days (4/10s), Monday through Thursday, from 6:30am to 5:00pm, including a thirty (30) minute lunch break.  Deviation from the approved Site-work hours shall be requested of CONTRACTOR in writing and such approval shall not be unreasonably withheld.  

CONTRACTOR recognizes the following Site Closure days:

New Year's Day

Labor Day

Thanksgiving Day 
Day after Thanksgiving

Memorial Day

Christmas Day

Independence Day 
SUBCONTRACTOR is responsible for coordinating support requirements with CONTRACTOR’S Subcontract Coordinator on Site-Closure dates.

SUBCONTRACTOR shall note that the above Work schedule may be deviated from based on CONTRACTOR'S procedure for declaring changes to OWNER’S Hanford Site Work Schedule, due to inclement weather conditions.  SUBCONTRACTOR shall have the sole responsibility for satisfying itself concerning the general and local conditions, including, but not limited to, climatic and seasonal conditions.

CONTRACTOR'S Subcontract Coordinator will be SUBCONTRACTOR'S point of contact for any Site Closures during scheduled work hours.  OWNER’S Hanford site weather delays do not apply to this subcontract.  For information on Work Delays or Cancellations use the WTP Employee Hotline: 509-373-3333 or 1-800-664-0771 (dial 373-3333 at the prompt). 
SC-26 DRUG AND ALCOHOL FREE WORKPLACE

In addition to DEAR 970.5204-58, referenced in the General Conditions under “Government Flowdowns,” SUBCONTRACTOR shall incorporate the following provisions into its Workplace Substance Abuse Program.  The standards and requirements set in place for drug testing processes at the Jobsite meet the standards and requirements found in the Department of Health and Human Services Mandatory Guidelines for Federal Workplace Drug Testing Programs.  These guidelines provide direction for random selection of employees for testing; obtaining urine specimens for testing; specimen chain-of-custody forms and assurances; laboratory methodology including analysis sensitivity levels; and quality control.  In accordance with 10 CFR 707.11, testing shall be performed for the following drugs or classes of drugs; marijuana; cocaine; opiates; phencyclidine; and amphetamines.  

Based upon experience of drug usage information through law enforcement agencies, additional drugs may be added to the testing list.  The table below lists the substances that are currently to be tested for during the drug screening process.  This table may be unilaterally amended by CONTRACTOR at anytime.  The test methods used in the laboratory reflect recognized industry standards.

	Cut-off Levels for Drug Testing - Nanograms per Milliliter

	Drug or Class of Drug
	Initial Screen Cutoff
ng/mL
	Confirmatory Screen Cutoff
 ng/mL

	Marijuana
	50
	15

	Cocaine
	150
	100

	Opiates Multi-panel
	2,000
	2,000

	Phencyclidine
	25
	25

	Amphetamines
	500
	250

	Methamphetamine
	500
	250

	Oxycodone
	100
	50

	Barbiturates
	300
	200

	Benzodiazepines
	300
	200

	Methadone
	300
	200

	MDMA (Ecstasy)
	500
	250

	Propoxyphene
	300
	300

	Masking Agents
	N/A
	N/A


Testing for Alcohol:  Screening for alcohol (Breath Alcohol Test) will be conducted whenever Random or For Cause drug testing is conducted.  The screening process will conform to Department of Transportation procedures.  These procedures establish requirements for specimen collection, specimen analysis, quality assurance, invalid tests, refusals to test, uncompleted tests, privacy, disclosure of alcohol-testing information, and recordkeeping.  

Subcontract employees having confirmed positive test results (including the first offense) for illegal drugs or unauthorized substance, or blood alcohol results at or above 0.04 BAC are to be either terminated for the length of the project (manual) or subject to appropriate action under the subcontractor’s applicable personnel policies [which may include being offered EAP (Employee Assistance Program) for a first offense (non-manual)].

Subcontract employees having a confirmed positive blood alcohol test result at less than 0.04 BAC for a first offense only will receive appropriate disciplinary action.

Any subcontract employee who is determined for a second time to have used alcohol in excess of 0.02 BAC, or a non-manual employee testing positive for drugs for a second time, will be terminated in all cases.

Pre-Employment: All applicants, and any individuals transferring to a Testing Designated Position will be tested for the use of illegal drugs before final selection for employment or assignment to the position.

Random Testing: All subcontract employees who perform work at the Jobsite, both manual and non-manual, are deemed to be in Testing Designated Positions, and are subject to random drug and alcohol testing.  Random testing for drugs and alcohol are to be performed on a frequency of thirty (30%) of the group population per year.

Subcontract supervisors, when informed that one of their assigned employees has been selected for a random drug test, are to notify the employee as soon as that employee is available to respond, but in all cases in the same day. 

Employees notified of random selection are to report to the designated collection facility and within three (3) hours provide a urine specimen and BAT.

Once notified, the employee is accompanied by the supervisor, or designee, to the collection facility and turned over to the collection facility personnel.

[PN:  use this clause only when the subcontract is with an individual.  when this clause applies do not flow down either dear clause 970-5204-58 or far clause 52.223-6.]
CONTRACTOR is dedicated to a “Zero Accident” philosophy and a drug and alcohol free workplace.  Consequently, SUBCONTRACTOR shall be subject to termination for cause for use of alcohol or illegal use of drugs in the workplace.

SC-27 WORK AND OPERATIONS AT SITE REQUIRING SPECIFIC APPROVAL

(a) Working Hours
SUBCONTRACTOR shall not perform Work at the Jobsite on other than regular Site Work hours, unless it has given prior written notification to CONTRACTOR and has received approval in advance, as provided in this Special Condition.

SUBCONTRACTOR shall give CONTRACTOR at least four (4) hours prior notice if its employees are to be working beyond the normal shift period Monday through Thursday.  SUBCONTRACTOR shall give CONTRACTOR notice on the prior working day if its employees will be working before normal shift hours, Monday through Thursday, or will be working at any time on Friday, Saturday, Sunday, or Site Closure days.  The notice shall include the type of Work to be performed, location of Work, date and hours of Work, and description of any heavy equipment to be used.  CONTRACTOR'S advance approval is required any time Work is to be performed at other than normal shift periods.

(b) Moving of Equipment

SUBCONTRACTOR shall notify CONTRACTOR at least two (2) working days before the date it proposes to move any heavy equipment into or from the Jobsite, and shall not move any such equipment into or from the Jobsite until receipt of written approval from CONTRACTOR.  Such movement of equipment by SUBCONTRACTOR may be restricted to off-peak travel times and/or use of specific designated routes.

(c) Nuclear Source Equipment

[PN:  THIS CLAUSE IMPLEMENTS NONCOMPLIANCE TRACKING SYSTEM (nts) ITEMS (3,4 AND 6) OF NTS-RP-BNRP-RRPWTP-2002-0001, ADDRESSING THE MANAGEMENT OF RADIOACTIVE MATERIAL UNDER 10 CFR 835 AND THE PRICE-ANDERSON AMENDMENTS ACT (PAAA) AS DISCUSSED IN 24590-GPP-MGT-029, PRICE-ANDERSON AMENDMENTS ACT WORKER SAFETY AND HEALTH PROGRAM COMPLIANCE AND REPORTING.]

All SUBCONTRACTOR equipment containing a nuclear source/radioactive material, radioactive standards, or radiation producing machines, such as but not limited to, nuclear densitometers, nondestructive examination equipment, sealed radioactive sources, Positive Material Identification (PMI) devices etc., shall have CONTRACTOR'S Radiological Control Department's written authorization prior to mobilization of the equipment to the Jobsite.  In order to obtain this approval, SUBCONTRACTOR will be required to submit its valid U.S. Nuclear Regulatory Commission (NRC) and/or Agreement State License, operating and emergency procedures and evidence of operator training to CONTRACTOR.  After the submitted documentation is reviewed (see specification 24590-WTP-3PS-AKRP-T0001 for the basis of this review), SUBCONTRACTOR shall make its equipment available for inspection to allow CONTRACTOR to verify compliance with SUBCONTRACTOR'S license and procedures.  All reviews and inspections must be completed prior to the initial mobilization.  Subsequent inspections may be conducted by CONTRACTOR as needed (see specification 24590-WTP-3PS-AKRP-T0001).  After CONTRACTOR'S Radiological Control Department's initial concurrence is obtained, SUBCONTRACTOR may handle, operate, and transport the nuclear source containing equipment within the requirements of its license and specification 24590-WTP-3PS-AKRP-T0001.

SC-28 RECEIPT OF SUBCONTRACTOR'S MATERIAL, EQUIPMENT AND/OR CHEMICALS ON THE JOBSITE

SUBCONTRACTOR and its lower-tier subcontractors material, equipment, and/or chemicals, including all bulk materials, shall be managed and controlled at all times, and shall not be intermixed with materials procured under different quality ratings.  

SUBCONTRACTOR, as part of its quality assurance program, is required to develop and submit a Field Materials Control (FMC) program and implementation procedures for CONTRACTOR'S approval. 

SUBCONTRACTOR shall have an approved FMC in place prior to shipping any material, equipment, or chemicals to the Jobsite and shall be sufficiently mobilized at the Jobsite to receive, accept, and store property received.

All SUBCONTRACTOR and its lower-tier subcontractors material, equipment, and/or chemical deliveries shall be processed and routed through CONTRACTOR'S Marshaling Yard, located on 1038 Battelle Blvd, Richland, WA with the exception of:  concrete/cement-product delivery vehicles, dirt/fill or earth/fill trucks, sewage-removal/portable-toilet delivery and trash trucks (container drop and removal), and cement product deliveries.  These exceptions do not require material inspection and trip tickets but must be coordinated through CONTRACTOR prior to coming onto the Jobsite.

SUBCONTRACTOR may request waivers from CONTRACTOR for certain other bulk material commodities on a case-by-case basis.  This waiver must be received prior to coming onto the Jobsite.

CONTRACTOR reserves the right to inspect any SUBCONTRACTOR and lower-tier subcontractors material, equipment, and/or chemicals for presence of hazardous or radioactive substances, suspect and counterfeit materials, and compliance to CONTRACTOR'S Field Materials Management control policies before movement of SUBCONTRACTOR'S or its lower-tier subcontractor’s equipment or material into or from the Jobsite.  The WTP Material Control Methods Matrix is provided for this purpose and is available through the following link:  https://bni.bechtel.com/projects/wtp/.  The WTP Material Control Methods Matrix, 24590-WTP-MCM-CON-03-0001, undergoes frequent revisions and it is the responsibility of SUBCONTRACTOR to check this site on a regular basis to ensure that they are working to the most current version.  Any deficiencies shall be corrected at SUBCONTRACTOR expense. 

Prior to SUBCONTRACTOR shipments being released for Jobsite delivery, Marshaling Yard inspection will be performed by CONTRACTOR'S authorized personnel to ensure SUBCONTRACTOR and its lower-tier subcontractor material, equipment, and/or chemicals does not violate CONTRACTOR'S bulk-material control program.  

SUBCONTRACTOR material, equipment, and/or chemicals shall not be “receipt-inspected” by CONTRACTOR'S personnel to verify compliance to subcontract requirements, but will be examined for consistency with CONTRACTOR'S bulk-material control policy.  SUBCONTRACTOR shall be solely responsible for its receipt inspection procedures for compliance to Subcontract Documents.

It shall be the responsibility of SUBCONTRACTOR to provide all appropriate paperwork upon arrival at the MHF.  Upon arrival at the Jobsite, security personnel will check trip ticket completeness, presence of authorized signature and that the delivery is within one (1) hour of the estimated delivery time.  If there are any disparities in information contained on Trip-Ticket or items being delivered to the Jobsite, the delivery will be stopped at the jobsite access gate and the appropriate CONTRACTOR'S notification made to resolve the issue(s) prior to delivery being allowed onto the Jobsite.

Once SUBCONTRACTOR-shipment has passed acceptable examination at the MHF, the shipment will be provided with a trip-ticket for release and delivery to the Jobsite.  Specific commodities, which will require Receipt control and/or Marking control under SUBCONTRACTOR'S FMC procedure, include bulk material items, such as but not limited to, the following:

(a) Reinforcing Steel.  All SUBCONTRACTOR Non-Q-level rebar used in construction at the WTP Jobsite shall be epoxy-coated.

(b) Welding Electrodes.

(c) Electrical Conduit.

(d) Structural Embeds and Cast-in-Place Anchor Bolts.

SUBCONTRACTOR and its lower-tier subcontractors are not permitted to use CONTRACTOR'S mailing address and in no case shall material or equipment be addressed in care of CONTRACTOR.  It is recognized that special conditions may exist that would warrant assistance in the delivery of equipment or materials by CONTRACTOR.  However, SUBCONTRACTOR must have explicit prior-written authorization from CONTRACTOR.

SC-29 FITNESS FOR ASSIGNMENT

SUBCONTRACTOR shall endeavor to employ only those persons who are physically qualified to perform work to which they are assigned at the Jobsite, with or without reasonable accommodation.  If SUBCONTRACTOR or CONTRACTOR determines that there may be a question of the person's physical fitness to safely perform work to be assigned, SUBCONTRACTOR shall, with the approval of CONTRACTOR, require such employee to seek further evaluation.

In any case where it is determined that a SUBCONTRACTOR employee is physically unable to perform the essential duties of the job, with or without reasonable accommodation, CONTRACTOR reserves the right to determine whether or not the employee may be assigned to Work at the Jobsite and to determine any work assignment limitations to be imposed, and SUBCONTRACTOR shall be responsible for adhering to and enforcing CONTRACTOR'S decision.

SC-30 SUBCONTRACTOR'S SMALL BUSINESS SUBCONTRACTING PLAN 

[PN:  Required if over $550K to large business.  If clause is not applicable, leave SC number and title, add " – not used" after the title, and delete text below.]

(a) Unless exempt, SUBCONTRACTOR shall comply with the requirements set forth in accordance with Exhibit "A," General Condition titled "Government Flow-downs," FAR clause 52.219-9 - "Small Business Subcontracting Plan."  SUBCONTRACTOR’S Small Business Subcontracting Plan (Plan) as completed and executed in response to Request for Proposal No. 24590-[PN:  INSERT RFP NUMBER], subject to CONTRACTOR’S approval and are hereby included in this Subcontract as Attachment B-6. .

(b) As directed by CONTRACTOR, subcontracting Reports shall be submitted on the Individual Subcontracting Report (ISR) and the Summary Subcontracting Report (SSR), in accordance with the instructions on the Electronic Subcontracting Reporting System (eSRS) website at www.esrs.gov.  SUBCONTRACTOR shall ensure that its lower-tier subcontractors also comply with such reporting requirements of submitting their reports online utilizing eSRS as directed by CONTRACTOR.

(c) ISR data must be submitted online at www.esrs.gov on a semi-annual basis on or before April 15 and October 15.  SSR data must be submitted online at www.esrs.gov on or before October 15.

Failure of SUBCONTRACTOR to comply in good faith with its CONTRACTOR-approved Plan and the above-reporting requirements may be considered a material breach of this Subcontract and constitute grounds for termination.

SC-31 BUY AMERICAN ACT—CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS

(a) Any “Construction material” provided under this SUBCONTRACT is subject to FAR 52.225-11 Buy American Act—Construction Materials under Trade Agreements (SEP 2010) 
(b) Definitions. “Commercially available off-the-shelf (COTS) item,” “Construction material,” “WTO GPA country construction material,” “FTA country construction material,” “least developed country construction material,” and “Caribbean Basin country construction material” as used in this provision, are defined in FAR 52.225-11 (SEP 2010).
(1) “Domestic construction materials” means:

(i) An unmanufactured-construction material mined or produced in the United States; or

(ii) A construction material manufactured in the United States if—

(A) The cost of its components mined, produced, or manufactured in the United States exceeds fifty percent (50%) of the cost of all its components; or

(B) The construction material is a COTS item.

(2) “Designated-country construction material” means a construction material that is a WTO GPA country construction material, an FTA country construction material, a least developed country construction material, or a Caribbean Basin country construction material.

(3) “Foreign construction material” means a construction material that is neither a domestic construction material nor a designated country construction material.

(c) Construction materials.  SUBCONTRACTOR shall only deliver and use domestic- or designated-country construction materials in performing this SUBCONTRACT.  Delivery to the jobsite or use of foreign-construction materials is expressly prohibited.  If SUBCONTRACTOR is supplying a bundle or group of construction materials, each individual construction material (i.e. each article, material or supply provided in the bundle or group) must be in compliance with the requirements of this clause.

(1) Domestic construction materials component test.  To determine whether a construction material contains more than fifty percent (50%) of the total cost of all components in each construction material item is from domestic components, 

(i) SUBCONTRACTOR shall exclude any costs associated with the fabrication and manufacturing processes; and 

(ii) Components incorporated into the construction material from designated country sources are NOT considered domestic components for purposes of the calculation. 

(2) Designated country construction materials substantial transformation test.  For all construction materials not mined, produced or manufactured in the United States, the country of origin is the country in which the construction material last underwent a substantial transformation into a new and different construction material distinct from the materials from which it was transformed.  To qualify as a designated country construction material, the construction material must have undergone a substantial transformation in a Designated country (i.e. either a WTO GPA country, an FTA country, a least developed country, or a Caribbean Basin country as defined under FAR 52.225-11 (SEP 2010)).  If the construction material underwent multiple substantial transformations then the last country in which the construction material underwent a substantial transformation is the country of origin. 
(d) SUBCONTRACTOR is solely responsible for compliance with this clause and agrees to indemnify and hold harmless CONTRACTOR from any and all direct, indirect or consequential expenses or other damages relating to or arising out of the failure of SUBCONTRACTOR or its suppliers of any tier to comply with this clause. 
(e) SUBCONTRACTOR shall include the substance of this clause including this paragraph (e) in any SUBCONTRACT or at any tier which SUBCONTRACTOR awards under this SUBCONTRACT.
SC-32 MEASUREMENT SYSTEM 

SUBCONTRACTOR shall use the English Standard System of measurement for all designs, specifications, drawings, plans and Work except as otherwise directed in writing by CONTRACTOR.

SC-33 COMPONENT WARRANTIES

In addition to the General Condition titled "WARRANTY" SUBCONTRACTOR shall obtain or provide for the benefit of CONTRACTOR and OWNER and their successors in interest, warranties or guarantees for the equipment, materials and work furnished by suppliers and subcontractors of any tier.  Such warranties or guarantees are to run for the period set forth in the applicable specification of this subcontract or, when not specified, that period customarily provided by the supplier.  SUBCONTRACTOR shall use its best efforts to enforce such lower-tier warranties or guarantees on its own behalf or, if requested by CONTRACTOR or OWNER, on behalf of CONTRACTOR or OWNER.  SUBCONTRACTOR shall provide warranty documentation prior to Final Acceptance or as otherwise required by this subcontract.

SC-34 HANFORD SITE TRAINING

In the performance of Work under this subcontract, SUBCONTRACTOR shall adhere to all the training requirements specified by the subcontract.  SUBCONTRACTOR is responsible for all labor costs for employees receiving training.  Additionally, SUBCONTRACTOR will be responsible for all costs incurred by CONTRACTOR for failure by personnel of SUBCONTRACTOR to attend (no shows) any CONTRACTOR-scheduled training (on behalf of SUBCONTRACTOR).

SC-35 EMPLOYEE CONCERNS PROGRAM AND DUTY TO MAINTAIN A SAFETY-CONSCIOUS WORK ENVIRONMENT

[PN:  USE ALTERNATE 1 WHEN THE SUBCONTRACTOR EMPLOYS 10 OR MORE EMPLOYEES.  DELETE ALTERNATE 1 AND USE THE ALTERNATE 2 CLAUSE WHEN THE SUBCONTRACTOR WILL EMPLOY 10 OR FEWER EMPLOYEES ON WTP WORk.]

SUBCONTRACTOR shall implement an Employee Concerns Program (ECP) which shall conform to Department of Energy (DOE) Order 442.1A Employee Concerns Program.  CONTRACTOR shall have the right to audit SUBCONTRACTOR'S ECP for compliance and implementation at any time.  As directed by CONTRACTOR, SUBCONTRACTOR shall report and correct any deficiencies as deemed necessary.

(a) As a minimum, the following areas shall be addressed in SUBCONTRACTOR'S ECP:

(1) SUBCONTRACTOR shall establish an ECP that ensures employee concerns related to such issues as the environment, safety, health, and SUBCONTRACTOR'S work related to DOE'S programs and facilities is addressed through:

(i) Prompt identification, reporting, and resolution of employee concerns regarding site facilities or operations in a manner that provides the highest degree of safe operations;
(ii) Free and open expression of employee concerns that results in an independent, objective evaluation;
(iii) Supplementation of existing processes with an independent avenue for reporting concerns;
(iv) Employees are encouraged to first seek resolution with the first-line supervisors or through existing complaint or dispute resolution systems, and informed that they have the right to report concerns through CONTRACTOR'S or DOE'S ECP; and

(v) Management’s intolerance for reprisals against or intimidation of employees who reported concerns.  SUBCONTRACTOR shall be familiar with the requirements of Code of Federal Regulations 29 CFR Part 24, 48 CFR subpart 3.9, 10 CFR Part 708, 42 United States Code (U.S.C.) 7239, and DOE Order 442.1A and ensure that its employees are informed of their rights under these provisions.  SUBCONTRACTOR shall have in place an effective, visible ECP program (Procedure, Communications, Training, etc.) to ensure that its employees understand that they can raise such concerns to SUBCONTRACTOR and/or directly contact CONTRACTOR, the DOE, or state or federal regulatory agencies without fear of employer reprisals or job-related discrimination.

(b) In support of the effective implementation of the ECP, SUBCONTRACTOR is required to:

(i) Resolve and/or assist DOE and CONTRACTOR in the resolution of employee concerns in a manner that protects the health and safety of both employees and the public and ensures effective and efficient operation of CONTRACTOR-related activities under their jurisdiction;
(ii) Ensure that SUBCONTRACTOR and its lower-tier supplier and subcontractor employees, vendors/visitors are advised that they have the right and responsibility to report concerns relating to the environment, safety, health, or management of DOE-related activities; and

(iii) Perform self-assessments, and cooperate with assessments by CONTRACTOR or DOE used to verify that SUBCONTRACTOR acted to minimize, correct, or prevent recurrence of the situation that precipitated a valid concern.

(c) At a minimum, the following records must be prepared and maintained within SUBCONTRACTOR'S ECP program:

(1) Concern log;
(2) Concern reports;
(3) Concern investigation and resolution summaries, including a description of the basis for closing the concern;
(4) Self-assessment results; and
(5) Quarterly and annual reports.
(d) In support of the effective implementation of CONTRACTOR'S ECP, SUBCONTRACTOR is required to:

(1) Submit Quarterly (March, June, September) and Yearly (December) reports due the last working day of the month to CONTRACTOR’S ECP office.  Reports shall contain the following information:

(i) Concern Description;
(ii) Priority Level (serious, routine, etc.);
(iii) Type (safety, quality, etc.);
(iv) Date Received;
(v) Date Closed;
(vi) Status (open, closed, etc.);
(vii) Resolution Summary; and
(viii) Conduct an annual self-assessment.

(2) Participate in an annual assessment by CONTRACTOR.

(3) Post ECP Posters with contact phone numbers, hotline number and CONTRACTOR, DOE, and Inspector General (IG) phone numbers in conspicuous locations.

(4) Establish and post a hotline number.

(5) Identify SUBCONTRACTOR'S ECP Point of Contact to CONTRACTOR’S ECP.

(6) Provide evidence of an appropriately trained ECP staff.

(7) Submit SUBCONTRACTOR'S ECP Procedure for acceptance by CONTRACTOR’S ECP.

(e) SUBCONTRACTOR shall be familiar with and comply with DOE Order 442.1A, Department of Energy Employee Concerns Program, 29 CFR Part 24, 48 CFR subpart 3.9, and 10 CFR Part 708, which prohibit discrimination against workers for engaging in certain protected activities.  "Discrimination" includes discharge or any other adverse actions that relate to compensation, terms, conditions, and privileges of employment.  The term "protected activities" includes, among other things, workers raising environmental, health, safety or quality control concerns either internally to their employer, or to CONTRACTOR, or to the DOE, or to any other state or federal regulatory agency.  SUBCONTRACTOR shall investigate, and ensure that it and its sub-tier SUBCONTRACTORS investigate any allegation of discrimination for engaging in protected activity with respect to work under this subcontract.

(f) Any breach of this provision shall be a material breach of the subcontract.

(g) SUBCONTRACTOR agrees to place this provision in all subcontracts of any tier entered into pursuant to this subcontract, unless CONTRACTOR consents in writing to exclude a particular subcontract or class of contract.

[PN:  END ALTERNATE 1]

[PN:  ALTERNATE 2 - DELETE IF NOT APPLICABLE]

[PN:  Delete the Alternate 1 and use the Alternate 2 clause when the Subcontractor will employ 10 or fewer employees on WTP work.]
(a) The CONTRACTOR’S senior management and organization are committed to open two-way communication with employees, including SUBCONTRACTOR employees.  Employees are encouraged to promptly report concerns regarding safety, health, quality, security, fraud, waste or mismanagement of governmental resources, the environment, or reprisals for reporting any such concerns, through normal processes for resolution.  Additional processes may include dialogue between employees and management, or referral to service organizations (CONTRACTOR'S Safety or Human Resources Department, for example).  The CONTRACTOR has in place an Employee Concerns Program (ECP), which provides all employees with an independent avenue for anonymous or confidential reporting such concerns. 

(b) The ECP creates a framework to promptly identify, report, and resolve such employee concerns.  SUBCONTRACTOR employees are encouraged to first bring issues and concerns to his or her immediate supervisor or manager for resolution.  SUBCONTRACTOR shall not reprimand or retaliate against employees for raising such concerns.  If not resolvable, SUBCONTRACTOR employees may use the CONTRACTOR'S ECP without fear of reprimand or retaliation.  Employees are also encouraged to identify near-miss and non-consequential events to ensure that opportunities for improved operations are considered.

(c) In support of the effective implementation of the Employee Concerns Program, SUBCONTRACTOR is required to:

1. Assist OWNER and CONTRACTOR in the resolution of employee concerns in a manner that protects the health and safety of both employees and the public and ensures effective and efficient operation of Waste Treatment Project-related activities under their jurisdiction;

2. Ensure that SUBCONTRACTOR and lower-tier Subcontractor employees, vendors/visitors are advised that they have the right and responsibility to report concerns relating to the environment, safety, health, or management of Waste Treatment Project-related activities; and 
3. Cooperate with assessments used to verify that they have acted to minimize, correct, or prevent recurrence of the situation that precipitated a valid concern.
(d) All SUBCONTRACTOR employees working under this Subcontract shall be notified of the following:

To file a concern related to safety, health, quality, security, fraud, waste, or mismanagement of governmental resources, the environment, or reprisals for reporting any such concerns, the employee may do any of the following:

(1) Bring issues and concerns to his or her immediate supervisor or manager for resolution.  Visit the CONTRACTOR ECP Officer or Project Offices Coordinator at 2435 Stevens Center, MS14-1B, Richland WA 99352 and state the concern in person.  At the Waste Treatment Plant Construction Site, contact the Site Coordinator at trailer T-49.

(2) Write the concern on a Notice-of-Employee Concern form and mail to ECP Officer or Coordinator at MSIN 14-1B.

(3) Call the CONTRACTOR ECP Officer at (509) 371-2020, or the Project Office Coordinator at 371-2061, or the Waste Treatment Plant Construction Site Coordinator at (509) 373-8797.

(4) Call the CONTRACTOR ECP 24-hour hotline at (509) 371-3888 or 1-800-392-2108.

(5) Call the DOE Office of River Protection ECP Program at (509) 376-1934.
(e) The SUBCONTRACTOR is responsible for compliance with the requirements made applicable to this subcontract regardless if the Work is completed by the SUBCONTRACTOR or its subcontractors at any tier.  The SUBCONTRACTOR is responsible for flowing down the necessary provisions in this Subcontract to its subcontractors at any tier.

[PN:  END ALTERNATE 2]

SC-36 ORGANIZATIONAL CONFLICT-OF-INTEREST REPRESENTATIONS, DISCLOSURES AND MITIGATION PLAN

If changes, including additions, to the facts disclosed by SUBCONTRACTOR prior to award of this subcontract, occur during the performance of this subcontract, SUBCONTRACTOR shall make an immediate and full disclosure of such changes in writing to CONTRACTOR.  Such disclosure shall include an Organizational-Conflict-of-Interest (OCI) Mitigation Plan describing any action, which SUBCONTRACTOR has taken or proposes to take, to avoid neutralizing or mitigating any resulting conflict of interest.  Such Mitigation Plan is subject to acceptance by CONTRACTOR.

SC-37 CATASTROPHIC EVENTS

The terms of CONTRACTOR'S prime contract with the OWNER provides for the unilateral discretionary reduction of CONTRACTOR’S fee if there is a catastrophic event during the execution of the WTP Project.  Stated examples are a fatality, a serious workplace-related injury or injury to one or more Federal Contractor or subcontractor employees or the general public, loss of control over classified or special nuclear material, or significant damage to the environment.  If such catastrophic events occur, and if OWNER determines a reduction in CONTRACTOR'S fee, and if the event is caused by or arises out of acts or omissions of SUBCONTRACTOR in the performance of its obligations, SUBCONTRACTOR shall indemnify and hold CONTRACTOR harmless by compensating CONTRACTOR an amount equal to fifty percent (50%) of the amount of CONTRACTOR'S fee reduction, provided that such indemnity amount shall not for any single or cumulative multiple occurrences exceed twenty-five percent (25%) of the total subcontract price, as such price may be adjusted.

Nothing in this clause modifies or restricts any other remedies under the subcontract including, but not be limited to, loss of incentive awards or contract terminations.

SC-38 SUBCONTRACT CLOSE-OUT REQUIREMENTS

When SUBCONTRACTOR has completed their inspections and determined that the Work according to the Subcontract requirements has been fully met, SUBCONTRACTOR shall submit to CONTRACTOR a formal request for inspection of completed Work in whole or in part (see Attachment B-7, Subcontractor Request for Inspection of Completed Work).

Refer to Attachment B-8,Closeout Checklist form for representative list of activities required to be completed in order to close out this Subcontract.  

To administratively close out this Subcontract, SUBCONTRACTOR shall submit, in addition to other requirements of this Subcontract, the following documentation:

Property Status

Include a certification that states the following:

"All Government (OWNER) and CONTRACTOR-furnished property, material, Special Tooling, and Special Test Equipment furnished, acquired, or generated and accountable to this subcontract has been consumed, delivered or otherwise disposed of by transfer, plant clearance or other authorized means as instructed by CONTRACTOR."

Release and Certificate of Final Payment

SUBCONTRACTOR and each assignee, if any, under an assignment entered into under this subcontract and in effect at the time of final payment under this subcontract, shall execute and deliver, at the time of and as a condition precedent to final payment under this subcontract, a release in the form attached hereto as Attachment B-9B, Release and Certificate of Final Payment, discharging CONTRACTOR and the government (OWNER), their officers, agents, and employees of and from all liabilities, obligations and claims arising out of or under this subcontract.
SC-39 QUALITY ASSURANCE PROGRAM

Refer to Exhibit “J” for Quality Assurance Program Requirements

SC-40 Nuclear Safety and Quality Culture
(a) SUBCONTRACTOR shall assist BNI in its reinvigoration of the WTP Nuclear Safety and Quality Culture which involves taking pride and ownership of safety and quality at all levels.  SUBCONTRACTOR shall incorporate the principles and attributes of a mature nuclear safety and quality culture which includes:

(1) Questioning what does not seem right - stop and ask

(2) Identifying and sharing improvement opportunities

(3) Performing to procedures

(4) Ensuring quality documentation

SC-41 REPRESENTATIONS AND CERTIFICATIONS 

Representations, Certifications and Other Statements of Offeror (SUBCONTRACTOR), as completed and executed in response to RFP No. 24590-XX-XXX-XXXX-XXXXX, are hereby included in this Subcontract as Attachment B-10.
[PN:  RFP number to be filled in by Formation Specialist at time of conforming the subcontract and award.]

SC-42 LIMITATION OF FUNDS AND CONTRACTOR’S OBLIGATION

[PN:  F THE SUBCONTRACT IS TO BE INCREMENTALLY FUNDED "C" SHALL CONTAIN ANY APPROPRIATE SPECIFIC DETAILS AND DOLLAR AMOUNT FOR THE FUNDING LIMITATION.]

The total-funding amount presently available for payment by CONTRACTOR and allotted to this subcontract is identified under Exhibit "C," titled "QUANTITIES, PRICING, AND DATA."  CONTRACTOR will allot additional funds incrementally to the subcontract up to the full amount specified in the subcontract.  SUBCONTRACTOR agrees to perform, or have performed, subcontract-Work scope up to the point at which the total amount paid and payable by CONTRACTOR under the subcontract approximates but does not exceed the total amount of funding actually allotted by CONTRACTOR to the subcontract as specified in Exhibit "C."

SUBCONTRACTOR will provide CONTRACTOR written notice at least sixty (60) days prior to the date when, in SUBCONTRACTOR'S best judgment, the Work will reach the point at which the total amount payable by CONTRACTOR, including any cost for termination, will approximate seventy-five percent (75%) of the total amount then allotted to the subcontract for performance of the applicable Work scope.  The notification will state (1) the estimated date when that point will be reached and (2) an estimate of additional funding, if any, needed to continue performance.  CONTRACTOR will terminate any Work for which additional funds have not been allotted, pursuant to the subcontract General Condition titled "OPTIONAL TERMINATION."

CONTRACTOR is not obligated to reimburse SUBCONTRACTOR for costs incurred in excess of the total amount allotted by CONTRACTOR to this subcontract and SUBCONTRACTOR is not obligated to continue performance under this subcontract (including actions under the Termination clauses of this subcontract) or otherwise incur costs in excess of the amount allotted to the subcontract by CONTRACTOR, until CONTRACTOR notifies SUBCONTRACTOR in writing that the amount of funding allotted by CONTRACTOR has been increased and specifies the increased amount, which shall then constitute the total amount of funding allotted by CONTRACTOR to this subcontract.

Change Orders shall not be considered an authorization to exceed the amount of funding allotted by CONTRACTOR, unless the Change Order contains a statement increasing the amount of funding allotted.

Nothing in this clause shall affect the right of CONTRACTOR to terminate this subcontract pursuant to the General Condition titled "OPTIONAL TERMINATION."

SC-43 UNITED STATES INCOME TAX

[PN:  For U.S. Projects only insert the following language when any portion of the Work will be performed in the U.S. and payment for such Work will be made to a non-U.S. party. Check with the Bechtel Tax Department if you have any questions on the applicability of this language.  If no portion of the Work will be performed in the U.S. or such Work will be performed by a U.S. party, then delete the text below, retain the sc NUMBER, CLAUSE title, and INSERT "- NOT USED" to the right of the title.]

The United States Internal Revenue Code (“IRC”) requires CONTRACTOR to withhold and remit a 30% federal income tax from each payment to a non-U.S. SUBCONTRACTOR for Work performed in the U.S (“U.S. Sourced Payment”), except to the extent the federal income tax is reduced by a tax treaty or by the IRC. SUBCONTRACTOR shall segregate all requests for U.S. Sourced Payments from all other charges in each invoice. 

If SUBCONTRACTOR believes that a reduced federal income tax applies, it shall complete and submit the original of the appropriate form W-8BEN, W-8ECI, W-8IMY or 8233 to: BBS Global Vendor Payables Services, PO Box 7700, Glendale, Arizona, 85312-7700, USA.  The forms are available at the U.S. Internal Revenue Service web site: http://www.irs.gov/. If CONTRACTOR determines the completed form demonstrates that SUBCONTRACTOR U.S. Sourced Payments are subject to a specified reduced federal income tax, CONTRACTOR will thereafter withhold and remit the federal income tax at the specified lower rate. 

In addition to the federal income tax, SUBCONTRACTOR’S Work may be subject to taxation by the State in which the Work is performed and CONTRACTOR may be obligated to withhold and remit the amount of such taxes from payments due SUBCONTRACTOR under this subcontract. In such event, SUBCONTRACTOR shall cooperate with CONTRACTOR so that CONTRACTOR can fulfill its obligations under the applicable State laws and regulations. 
SC-44 SUSPECT AND COUNTERFEIT MATERIALS

(a) Items furnished under this Subcontract are intended for use in a U. S. GOVERNMENT-owned facility.  There is the potential for items delivered under this Subcontract to contain suspect or counterfeit items or materials (i.e., fasteners, electrical components, mechanical devices, piping/piping system components, and/or raw-stock metals).  SUBCONTRACTOR and its lower-tier suppliers shall maintain sufficient control to prevent the procurement, installation, use, and delivery of materials and equipment that contain or exhibit suspect or counterfeit item characteristics or conditions.  

(b) CONTRACTOR’S Quality Assurance maintains an information listing of Suspect/Counterfeit Items (S/CI) considered applicable to the WTP Project.  This information is available through WTP S/CI information webpage at http://www.hanfordvitplant.com/supplier_resources/suspect_counterfeit_items/.  Information included on this web page is provided for information only and CONTRACTOR makes no representation or guarantee as to the accuracy or completeness of such information.  SUBCONTRACTOR is solely responsible for collecting, maintaining, disseminating, and using the most accurate, up to date information on S/CI and associated suppliers using all available sources with respect to the equipment and materials provided by SUBCONTRACTOR.
(c) SUBCONTRACTOR is solely responsible for all costs associated with the discovery, removal, replacement, and impoundment of materials and equipment that contain or exhibit suspect or counterfeit item characteristics or conditions. 

(d) Unless otherwise specified, all materials and all material components and parts, associated with manufactured equipment, including that permanently installed into systems, subsystems, and/or assemblies, shall be genuine, new, and unused.  Refurbished, rebuilt, or modified items are strictly prohibited unless specifically authorized in writing by CONTRACTOR.

(e) Materials and equipment delivered under this Subcontract shall exhibit the manufacturer’s original labels and identification.

(f) Materials, equipment, or assemblies that consist of, or contain high strength fasteners (e.g., grades 5, 8, 8.2, A325, and A490, internally/externally threaded and greater than 0.25” in diameter), shall exhibit both grade marks and the manufacturer's identification symbol (headmark), in accordance with the applicable specification (i.e., ASTM, SAE, etc.).  Fasteners with headmarkings identified on the DOE Headmark List, are strictly prohibited.  Materials, equipment, or assemblies consisting of, or containing high strength fasteners, which do not exhibit both grade marks and the manufacturer’s identification symbol, constitute a nonconformance with the Subcontract requirements.  

(g) Materials, equipment, or assemblies that consist of, or contain electrical components shall exhibit as applicable, legible amperage and voltage ratings, operating parameters, and the PRODUCT(S) manufacturer’s labels and identification.  Electrical components shall exhibit as applicable to the item or component, Underwriters Laboratory (UL) labels, or Factory Mutual (FM) labels, or labels as required by the ordering data or specifications. 

(h) Materials, equipment, or assemblies that consist of, or contain mechanical, piping, and piping system components and/or parts, shall clearly exhibit all markings as required by the ordering data or specifications and/or the original manufacturer’s labels or identification.

(i) Electronic components must be purchased, or provided, from the original component manufacturer, or from a distributor, reseller or aftermarket supplier who is franchised or authorized by the original manufacturer.  See following for more detail http://www.aerospac.com/counterfeit.pdf.

(j) Detection by CONTRACTOR of any suspect or counterfeit condition leading to evidence of deliberate misrepresentation of any supplied item may result in an investigation into the validity of certification, fraud, and/or forgery, by the U. S. GOVERNMENT.
SC-45 LABOR RELATIONS

SUBCONTRACTOR, and its lower-tier subcontractors, will respect the rights of employees: (1) to organize, form, join, or assist labor organizations; bargain collectively through representatives of the employees own choosing; and engage in other protected concerted activities for the purpose of collective bargaining, or (2) to refrain from such activities.

To the extent required by law, SUBCONTRACTOR and its lower-tier subcontractors shall give notice to any lawfully-designated representative of its employees for purposes of collective bargaining and, upon proper request, bargain to good faith impasses or agreement, or otherwise satisfy applicable-bargaining obligations.

SUBCONTRACTOR shall promptly advise CONTRACTOR of, and provide all appropriate documentation regarding, any labor-relations developments arising out of subcontract that involve or appear likely to involve:

(1) Possible strike situations affecting the facility;

(2) Referral to the Energy Labor Management Relations Panel;

(3) The National Labor-Relations Board at any level;

(4) Recourse to procedures under the Labor-Management Act of 1947, as amended, or any other Federal or state-labor law; and 

(5) Any grievance that may reasonably be assumed to be arbitrated under a Collective Bargaining Agreement.

SC-46 IMPLEMENTATION OF THE HANFORD SITE-STABILIZATION AGREEMENT

SUBCONTRACTOR, and its lower-tier subcontractors, shall comply with Exhibit "H," "SITE STABILIZATION AGREEMENT."

SC-47 COMPLIANCE WITH LAWS PROTECTING WHISTLEBLOWERS

SUBCONTRACTOR shall comply with all applicable laws and regulations, which protect Employee Whistleblower Actions, and shall not engage in any Retaliatory Acts against such employees.

For purposes of this Special Condition, "Employee Whistleblower Action" is defined to encompass any action filed by an employee in Federal and State court for redress of a Retaliatory Act by a contractor and any administrative procedure brought by an employee under  Code of Federal Regulations 29 CFR Part 24, 48 CFR subpart 3.9, 10 CFR Part 708 or 42 United States Code (U.S.C.) 7239; and "Retaliatory Acts" means discharge, demotion, reduction in pay, coercion, restraint, threat, intimidation, or other similar negative action taken against an employee by a contractor as a result of an employee’s activity protected as a whistleblower activity by a Federal or State statute or regulation.

SC-48 MODIFICATIONS TO EXHIBIT "A"

The following modifications to Exhibit "A" apply to this subcontract:

[PN:  ENTER "NONE," IF NONE.]
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	ATTACHMENTB-1 - WTP FTP REQUEST 

	
	


[image: image2.png]>
i WTP FTP Request
2y q

Page 1 of 1
WTP Site Information Security Manager Instructions:
James T. Stowe . New directory - Complete Sections A & B.
2435 Stevens Center Place . New user - Section C must be completed.
Mail Stop: MS14-2B . Send completed form to WTP SISM (address at left).

Richland, WA 99354
Phone: (509) 371-2032 Fax: (509) 371-2098

Create New Directory New WTP FTP User | New Vendor FTP User

Complete Sections A& B Complete Section C

Section A - Directory Information

. This FTP directory will only be used for WTP project support. Contents held a maximum of 30 days.
. Directory Owner to notify SISM when directory ownership needs to be transferred or directory is no longer needed

Requested Directory Name: Expediter Access [] Yes [] No
Directory Owner:
Print/Type Name Signature Date
Phone ( ) - E-Mail address MSIN

Section B - WTP Management Approval

e  This FTP directory will only be used for WTP project support
e Management approval is needed for creation of an FTP Directory
e  Directory Owner to notify SISM when directory ownership needs to be transferred or directory is no longer needed

Print/Type Name Signature Organization Date

Section C - User Information

e This FTP directory will only be used for WTP project support. Contents held a maximum of 30 days.
e Management approval is needed for creation of an FTP Directory
e  User will notify Directory Owner when access to this directory is no longer needed

Print/Type Name Signature Company Date
Requested directory:
E-mail address: Phone: () -

Directory Owner Approval

Print/Type Name Signature Date

Section D -IT Use ONLY

Date Received Date Issued Date Tested Date Requestor Notified | Review Date

U Password E-Mailed (User ID/password will be sent by e-mail) U User Notified by phone

Administrator Notes:

Administrator Signature:

Print/Type Name Signature Date

SISM Signature:

Print/Type Name Signature Date

24590-1T-F00022 Rev 7 (5/22/2008) Ref: N/A
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	ATTACHMENT B-2 - CONTRACTOR REQUIREMENTS DOCUMENT (CRD) OF DOE ORDER 475.1
SITE COUNTERINTELLIGENCE (CI) SUPPORT PLAN

	
	


SECTION 3.  Site CI Support Plan Implementation - All Hanford Site Organizations/Personnel

All Hanford Site, including Richland Office Facilities, personnel, including federal employees and contractors, must support, adhere to, and implement the following DOE CI Program requirements:  

3.1
Provide the DOE Office of Counterintelligence, Richland Regional Office (RLR-OCI) Senior Counterintelligence Officer (SCIO) with direct access to senior management.  

3.2
Threat Analysis:

3.2.1
Support analyses of the threats posed by foreign-intelligence services and international-terrorist activities for CI purposes to support the protection of DOE personnel, information, facilities, and assets.  

3.3
Information Technology:  

3.3.1
Ensure RLR-OCI personnel have appropriate access to all records in compliance with WTP Contract clause I.118 (Dear 970.5204-79 Access to and Ownership of Records) , facilities, operational activities, security information, IT systems, and databases necessary to perform its official duties.  
3.3.2
Support the proactive integration and use of information security and intrusion-detection resources and capabilities to protect the DOE-information architecture and detect and deter technical attacks and intelligence collection directed against DOE by hostile-foreign intelligence and international- terrorist elements.  
3.4
Awareness:  

3.4.1
Ensure the implementation of an effective CI-awareness program for site employees includes the following.  
(a)
Initial/new hire and comprehensive (new security clearance holders) briefings on CI.  Briefing topics include, but are not limited to, overview of the foreign-intelligence collection and international terrorist threat, espionage indicators, and reporting requirements. 

(b)
Annual-refresher briefing.  Refresher briefings should reinforce and update awareness of CI issues and their responsibilities, regardless of whether the employee holds clearances or not.

(c)
Additional awareness briefings and training for general-site population and specific employee groups as identified in the RLR-OCI Awareness Plan.  The plan will be available at plan of the day, safety briefings, etc.  
3.4.2
Ensure all site employees are aware of the requirement to report the following activities to the local CI office, U.S. Federal Building, 825 Jadwin, Suite 417, Richland, WA, 99352 mailstop MS-A6-34, or telephone 509-373-1865. 
(a)
Official foreign travel to sensitive countries regardless of whether the traveler possesses a security clearance. 

(b)
Travel to any country where they intend to have or have had discussions with sensitive country foreign nationals regarding sensitive subjects.  This would include travel which they know in advance will involve meetings with sensitive country foreign nationals or chance meetings where there are foreign nationals from sensitive countries in attendance. 

(c)
All travel to any country when areas determined to be sensitive subjects will be discussed. 

(d)
Any substantive professional, personal, or enduring financial relationship [one that has existed, or is expected to exist, for a substantial period of time (months or years)] with foreign nationals affiliated with sensitive countries. 

(e)
Any contacts with foreign nationals who make requests that could be attempts at exploitation or elicitation.  Examples are: 

1. Requests for documents or information that is viewed by the traveler as unexpected or unrelated to the purpose of the interaction; 

2. Requests for the traveler to transport back to the U.S. any package(s) or letter(s) for mailing in the U.S.; 

3. Requests of any kind that cause the traveler to feel uncomfortable or call into question the purpose of the request; 

4. Professional contacts and relationships with sensitive country foreign nationals, whether they occur at one’s worksite or abroad; 

5. Any foreign travel for which foreign monetary support is provided, whether to a sensitive or a non-sensitive country;

6. Requests for unauthorized access to classified or otherwise sensitive information; and

7. Any situation where the employee may believe there is a counterintelligence concern.

3.5
Briefings and Debriefings:  

3.5.1
At the discretion of the CI office, support the briefing and debriefing of site employees when warranted to support the CI Program, including site employees who are:

(a)
Traveling to sensitive foreign countries when required regardless of whether they hold a security clearance; or 

(b)
Hosting sensitive and non-sensitive country foreign visitors and assignees that are going to be given access to sensitive subjects or sites. 

NOTE: Other circumstances may arise which could warrant the briefing and debriefing of certain employees to support the CI Program. 

3.6
Investigations and Inquiries:  

3.6.1
Support the conduct of investigations and inquiries about incidents of CI concern.  

3.7
Unclassified Foreign Visits and Assignments (UFVA) Program Support: 

3.7.1
Support the CI role in assessing risks associated with sensitive country foreign visits and assignments and/or when sensitive subjects will be discussed or security areas will be used at DOE facilities by:

(a)
Supporting the effective implementation of the local UFVA program; listed under the WTP foreign national web page:  http://wtps0107/FNTS/FNPlans_Procedures.asp; 
(b)
Supporting recommendations for approval/disapproval of specific visits;

(c)
Supporting the conduct of indices checks by the CI Program; and

(d)
Supporting the conduct of briefings and debriefings by the CI Program. 

3.8
Security Support:  

3.8.1
Institute the RLR-OCI procedure for coordinating adverse personnel actions with the local CI office, (including such actions as suspensions, terminations, involuntary separations, by reporting through the BNI Manager, Safeguards and Security, the single point-of-contact for all adverse actions. 

3.9
Support the CI Evaluations Program:  

3.9.1
Provide support and assistance for CI eligibility evaluations and CI scope polygraphs for designated DOE high-risk personnel pursuant to current statutes and the regulatory requirements [Title 10 Code of Federal Regulations (CFR) Part 709, Polygraph Examination Regulations]. 

3.10
Foreign Travel:
3.10.1
Ensure all site employees are aware of the requirement to report the following to the local or servicing CI office: 

(a)
Official foreign travel to sensitive countries regardless of whether the traveler possesses a security clearance.  In addition to the official foreign travel reporting requirement, RLR-OCI strongly recommends voluntary reporting of all foreign travel.  RLR-OCI is then able to provide current travel/threat information for the region; 

(b)
Travel to any country where they intend to have or have had discussions with sensitive country foreign nationals regarding sensitive subjects.  This would include travel which they know in advance will involve meetings with sensitive country foreign nationals or chance meetings where there are foreign nationals from sensitive countries in attendance; 

(c)
All travel to any country when areas determined to be sensitive subjects will be discussed; 

(d)
Any substantive professional, personal, or enduring financial relationship [one that has existed, or is expected to exist, for a substantial period of time (months or years)] with foreign nationals affiliated with sensitive countries; and

(e)
Any contacts with foreign nationals who make requests that could be attempts at exploitation or elicitation. Examples are: 

1.
Requests for documents or information that is viewed by the traveler as unexpected or unrelated to the purpose of the interaction; 

2.
Requests for the traveler to transport back to the U.S. any package(s) or letter(s) for mailing in the U.S.; 

3.
Requests of any kind that cause the traveler to feel uncomfortable or call into question the purpose of the request; 

4.
Professional contacts and relationships with sensitive country foreign nationals, whether they occur at one’s worksite or abroad; 

5.
Any foreign travel for which foreign monetary support is provided, whether to a sensitive or a non-sensitive country; and 

6.
Requests for unauthorized access to classified or otherwise sensitive information. 

3.10.2
Ensure CI resources are used to protect and preserve classified and/or sensitive programs and operations.
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	ATTACHMENT B-3 - WTP SUBCONTRACTOR REQUEST FOR PAYMENT


The "WTP Subcontractor Request for Payment" form is intended to communicate payment data between the Subcontractor and Bechtel (BNI).  It provides a standard format for transmitting monthly-progress payment requests from the Subcontractor to BNI Accounts Payable, through the BNI Subcontract Coordinator (SC)/Subcontractor Technical Representative (STR) and Procurement Representative (PR), to and back to Accounts Payable for WTP.  It does not replace the Subcontractor’s Invoice which must be submitted to BNI along with the "BNI Request for Payment" form.

Subcontractors should follow the instructions below for completing and submitting the "BNI Request for Payment" form:

NOTE:  Please print the completed REQUEST FOR PAYMENT form on white paper. 
Step 1
Prepare Subcontractor’s Invoice, in Subcontractor’s own format, and on Subcontractor’s own letterhead, for total (cumulative) life-to-date Subcontract Work completed, including all Subcontract Modifications.  Generally, the Subcontractor’s Invoice also includes back-up sheets detailing progress-to-date of Contractor-approved items for payment.  (Note: Subcontractor’s Invoice may also include "memo"-type entries containing much of the same data as is found on a completed "BNI Request for Payment" form).

Step 2
Complete BNI Request for Payment form Blocks 1-6 and 9-13 of the BNI Request for Payment form.

Enter the total-dollar value of life-to-date Subcontract Work completed, including all Subcontract Modifications, from Subcontractor’s Invoice in Block 7 of the BNI Request for Payment form.

Complete Block 14 of the BNI Request for Payment form.  (Enter sum of Subcontract Modifications plus incremental-funding adjustments in Block 14b.)

Enter the amount calculated in Block 14f of the BNI Request for Payment form in Block 8 of the form.

Complete Block 15 of BNI Request for Payment form.  (Contractor shall advise Subcontractor if there are any Adjustments to be included in Block 15d.)

Step 3
Complete Block 16 for the BNI Request for Payment form, and sign Subcontractor Certification (Block 17).  

Submit one original copy of the completed BNI Request for Payment form (use  white paper), along with Subcontractor’s Invoice and signed progress-summary sheets, (as applicable, and agreed with the Bechtel Subcontract Coordinator) to:


Bechtel National, Inc.


2435 Stevens Center Place


Richland, Washington, 99354


Attention:   
Accounts Payable Department 


Reference:
Subcontract No. [PN] 24590-XX-XXX-XXXX-XXXXX

CONFIDENTIAL  :  TO BE OPENED BY ADDRESSEE ONLY
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	WTP SUBCONTRACTOR REQUEST FOR PAYMENT(CONT’D)


	1.  To:   Name & Address of Accounts Payable Office:


BECHTEL NATIONAL, INC.


Attn: Accounts Payable


2435 Stevens Center Place


Richland, WA 99354
	2.  From:   Name and Address of Subcontractor (include Zip Code)



	
	3.  Subcontractor's Authorized Representative (include title & phone number)



	4.  Invoice Number and Invoice Date (must match No. and date on Invoice form)


	6.  Invoice Period

   a. From                    b.  To
	7.  Total-Dollar Value of Work Completed to Date (Enter in Block 14d)

	5. Invoice Point-of-Contact (include phone number)


	
	8.  Total-Dollar Value This Invoice (From Block 14f) 



	9.  Type Payment (check one) 
______ Partial / Provisional / Progress 

   ______ Complete / Final


	10.   BNI Subcontract Number


	11.  BNI Procurement Representative (Name, Location, Phone)

	12.   Subcontract Period of Performance


	13.  BNI Subcontract Coordinator / Subcontract Technical Representative

       (Name, Location, Phone)



	14.  Subcontract / Task Order / Job Order / Release Funding Status


a. Initial Award/ Funding Amount
________________


b. Modifications / Incremental Funding
________________


c. Total Current Funding (a + b)
________________


d. Total Work Completed (Block 7)
________________


e. Total Previously Invoiced


    (Block 14d of previous Request


    for Payment form)

________________  

                f. Total This Invoice (d – e)

________________ 


g. Balance to Complete (c – d) 
________________


h. Total retainage withheld to date
________________


	15.  Payment Calculation and Verification -This Invoice


a. Total This Invoice (14f)

________________


b. Less Amount to be Retained  


    from this Invoice per Subcontract
________________


c. Gross Amount Due (a - b)

________________


d. Adjustments (not included elsewhere,


    attach detail information)

________________


e. Total Amt. "to be paid"  (c + d)
________________


f.  Date Retainage Due (b + 15f from


    previous Request for Payment form)
________________


g. To Date Paid Amount 


    (c + 15g from previous 


    Request for Payment form)

________________


h. Total Work Completed (f + g


    should equal Block 7)

________________

	SUBCONTRACTOR CERTIFICATION - I Certify That:

1)
All information contained in this request for payment including the attached Invoice and supporting documentation is properly supported by data 
maintained in accordance with the rules governing the cost-accounting system which applies to this Subcontract;

2)
All sub-tier subcontracts have been approved by BNI as required by the Subcontract; and

3) There are no encumbrances against material, labor, equipment, or services acquired and produced for or charged to this Subcontract.

	16. Name & Title - Subcontractor's Authorized Representative (PRINT)
	17.  Signature / Date (SIGN & DATE)




	 BNI SUBCONTRACT COORDINATOR (SC)/TECHNICAL REPRESENTATIVE (SRC) REVIEW SIGN-OFF (in accordance with Desktop Instruction No. PSMG-DI-04)

____
This Request for Payment / Invoice has been reviewed and the costs identified therein appear consistent and reasonable for the work effort 
performed during the invoice period, and is in accordance with the Subcontract terms and conditions.

____
This Request for Payment / Invoice has been reviewed and is acceptable except as otherwise noted.​​​​​​​​​​​​​​

____
Invoice is rejected as noted.

	18.  Name of SC / SRC  (PRINT)


	19.  Signature / Date  (SIGN & DATE)



	PROJECT CONTROLS (COST CODE REVIEW)
___
This Request for Payment / Invoice has been reviewed and the Cost Coding is acceptable except as otherwise noted.
___
This subcontract has a single charge code for all invoiced costs; the charge code is: ​​​​​​​​​​​​​​​​​​​​​__________________________

	20.  Name of Cost Engineer  (PRINT)


	21.  Signature / Date  (SIGN & DATE)



	BNI PROCUREMENT REPRESENTATIVE (PR) AUTHORIZATION FOR PAYMENT (in accordance with Desktop Instruction No. PSMG-DI-04)

____
This Request for Payment / Invoice has been reviewed and is authorized for payment.

____
This Request for Payment / Invoice has been reviewed and is authorized for payment except as otherwise noted.

____
Invoice is rejected as noted.

	22.  Name of PR Authorizing Payment (PRINT)
	23.  Sign & Date


	[image: image6.jpg]o





	ATTACHMENT B-4 - ELECTRONIC FUNDS TRANSFER AUTHORIZATION


	
	


This form is used to authorize Bechtel to transfer payments electronically to a supplier or consultant's financial institution.

All information from Bechtel's financial institution is transmitted electronically to designated receiving bank.

Arrangements for notification to recipient have to be made with receiving bank by recipient.

	Instructions

1. Please complete all information on the form and sign in the box entitled AUTHORIZATION SIGNATURE.

2. Attach a copy of a canceled check from your designated checking account.  NOTE:  EFT transfers can be made to checking accounts only.

3. Forward the completed form and attachment to:






Controller Department, EFT Coordinator






Bechtel National, Inc.






P.O. Box 350






Oak Ridge, TN  37831-0350

	Contractor/Supplier Information

	NAME:

	ADDRESS:

	CITY/STATE/ZIP CODE:
	TELEPHONE NUMBER:

	AUTHORIZATION SIGNATURE:
	DATE:

	Financial Institution Information

	NAME:

	ADDRESS:

	CITY/STATE/ZIP CODE:
	TELEPHONE NUMBER:

	ABA NUMBER- 9 Digits):
	ACCOUNT NUMBER:


Please fax completed and authorized form to the EFT Coordinator at 865-220-2111.

Bechtel’s EFT coordinator must be notified in writing of any changes to designated bank account a minimum of thirty (30) days in advance of any payment due.  A new form will have to be completed prior to any payment being issued.  Failure to do so could result in payment rejection and/or delays in payment.

If additional information is required, please call the Accounts Payable Hotline at:  865-220-2424 for WTP (24590) or865-220-2425 for all other jobs
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	ATTACHMENT B-5 CHANGE NOTICE PROPOSAL

SAMPLE

	
	

	Subcontract Title:
	     
	Date:
	     

	Subcontract No.:
	     
	SCN No.:
	     

	Subcontractor:
	     
	COP No.:
	     

	I.
	SUBCONTRACT COST

	
	Direct Labor (Including Fringes) (Manual - Non Manual - Craft Category / Level):

	
	Manual & Non-M:
	Hours:
	Wage Rate:
	
	Total:
	

	
	
	
	
	$
	
	

	
	
	
	
	$
	
	

	
	
	
	
	$
	
	

	
	
	
	
	$
	
	

	
	
	
	
	$
	
	

	
	Labor Costs:
	$
	
	

	
	Direct Labor Payroll Tax & Insurance
	@
	
	Tax Rate
	$
	
	

	
	Total Direct Labor:
	$
	
	

	
	Material Cost:

	
	
	Description:
	QTY:
	Unit:
	Cost:
	
	Total:
	

	
	
	
	
	
	
	$
	
	

	
	
	
	
	
	
	$
	
	

	
	
	
	
	
	
	$
	
	

	
	
	
	
	
	
	$
	
	

	
	
	
	
	
	
	$
	
	

	
	Material Cost:
	$
	

	
	Material Sales Tax:
	@
	
	Tax Rate
	$
	

	
	Total Material Cost:
	$
	
	

	
	Equipment:

	
	
	Type:
	Duration/Unit:
	Cost:
	
	Total:
	

	
	
	
	
	
	$
	
	

	
	
	
	
	
	$
	
	

	
	
	
	
	
	$
	
	

	
	
	
	
	
	$
	
	

	
	Total Equipment Cost:
	$
	
	

	
	
	SUBCONTRACTOR - DIRECTS:
	$
	

	Overhead
	@
	$
	
	
Rate
	$
	
	(Applied to Subtotal Directs)

	
	
	Subtotal:
	
	$
	
	

	

	Profits
	@
	$
	
	
Rate
	$
	
	(Applied to Subtotal)

	
	
	
	
	
	
	
	

	
	
	
	
	
	

	
	SUBCONTRACTOR-INDIRECTS:
	$
	

	
	SUBCONTRACTOR TOTAL:
	$
	

	II.
	LOWER-TIER SUBCONTRACT COST

	
	#1:
	
	
	

	
	#2.
	
	
	

	
	#3.
	
	

	
	Total:
	$
	
	

	
	SUBCONTRACTOR MARKUP
	@
	
	
Rate
	
	$
	

	
	SUBCONTRACTOR LOWER-TIER COST:
	$
	

	
	
	
	

	Will any previously unapproved foreign nationals, either direct or sub-tier, be assigned to this Subcontract as a result of this proposal?
If yes, please attach explanation.                                                                                                                                                     FORMCHECKBOX 
 Yes    FORMCHECKBOX 
 No


	III.
	GRAND TOTAL
	$
	

	IV.
	P&P BONDS
	@
	
	
Rate
	(Applied to Grand Total)
	
	$
	

	V.
	TOTAL PROPOSED 
	
	$
	

	VI.
	THE EFFECT ON THE SCHEDULE IS:
	
	Days
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	ATTACHMENT B-6 - SUBCONTRACTOR’S SMALL BUSINESS SUBCONTRACTING PLAN 

	
	


[PN: ATTACH AT TIME OF AWARD]
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	ATTACHMENT B-7 - SUBCONTRACTOR REQUEST FOR INSPECTION OF COMPLETED WORK 

	
	BECHTEL :
	     

	
	
	company

	
	JOB NO.:
	     

	

	SUBCONTRACT NO.
	REQUEST NO.
	DATE

	     
	     
	     

	

	This is to advise you that the following described work is complete in accordance with requirements of the drawings and specifications.  As provided in the Subcontract, we request an Inspection be made

	on
	     
	at
	     
	.

	

	Description of Completed Work:

	     

	SUBCONTRACTOR’S NAME
	COMPANY NAME
	SIGNED
	TITLE

	     
	     
	     
	     

	
	
	DATE/TIME

	Schedule of Inspection Accepted
	Re-Schedule Inspection for:
	     

	BECHTEL
	SIGNED
	TITLE
	DATE
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	ATTACHMENT B-8 - CLOSEOUT CHECKLIST



	
	SAMPLE


Note:  The list below is intended to be a sample and representative list;  all items may not apply.

	CLOSEOUT CHECKLIST ITEM
	RESP

CODE
	YES
	NO
	N/A
	INITIAL
	DATE

	1 
	Final Inspection Held - Punchlist Developed
	B
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	2 
	All Punchlist Items Corrected / Resolved
	B
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	3 
	As-Built Drawings and Electronic Media Received / Statused
	B
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	4 
	All Submittals At Status 1 or 4
	B
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	5 
	All Deliverables Received and Accepted
	B
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	6 
	Operating & Maintenance Manuals Received and Statused
	B
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	7 
	Spares Delivered
	B
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	8 
	Maintenance Records Documentation/Test Equipment/Tools Delivered
	B
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	9 
	Final Quantities Agreed Upon (as applicable)
	B
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	10 
	Warranties Received
	A
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	11 
	Warranty Procedures Established
	A
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	12 
	QA/QC Documentation Review including all QVRP Documents Complete
	B
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	13 
	QA/QC Inspection Complete
	B
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	14 
	All NCRs and CDRs Resolved and Dispositioned
	B
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	15 
	All CARs/RITs Resolved and Dispositioned
	A
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	16 
	All Change Notices (SCNs) Incorporated into Subcontract
	A
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	17 
	Final Subcontract Value Agreed Upon (Including Direct and Indirect Cost Rates, as applicable)
	A
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	18 
	Final Change Order Incorporated into Subcontract
	A
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	19 
	All Outstanding Claims Settled
	A
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	20 
	All Backcharges Satisfied and Subcontract Adjustments Made
	A
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	21 
	BNI- and Customer-Furnished Equipment and Surplus Materials Returned 
	B
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	22 
	All Government Property Dispositioned
	B
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	23 
	All Safety Incidents Resolved
	B
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	24 
	All WTP Site Badges Recovered or Dispositioned
	B
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	25 
	All HSSA Signature Pages and Certified Payrolls Received
	A
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	26 
	Certificate of Final Acceptance Issued
	A
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	27 
	Lien Release (from Subcontractor and Lower-Tier Subcontractor) and Certificate of Final Payment Received
	A
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	28 
	Final Invoice Submitted and Processed
	A
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	29 
	Demobilization Checklist Approved and Distributed
	A
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	30 
	Subcontract Fact Sheet and Historical Record Completed
	A
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	31 
	Subcontractor Performance Evaluation Completed
	A
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	

	32 
	Files Dispositioned and Archived to Project (PDC)
	A
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 
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	ATTACHMENT B-9A - RELEASE AND CERTIFICATE OF PAYMENT



	
	


With reference to Subcontract No.  24590-XX-XXX-XXXX-XXXXX    dated [Insert month and day] , [Insert year]   as amended or revised, between the undersigned Subcontractor,

     
[NAME OF SUBCONTRACTOR ]

and Bechtel National, Inc. (BNI) with offices located at 2435 Stevens Center Place, Richland, Washington, for

     
[TYPE OF WORK]

The Undersigned hereby certifies and represents that it has made full payment of all costs, charges and expenses incurred by it or on its behalf for work, labor services, materials and equipment supplied to the Jobsite and/or used in connection with the Work under said Subcontract  through [Insert Date] .

The Undersigned further certifies that to its best knowledge and belief, each of its subcontractors and material men has made full payment of all costs, charges and expenses incurred by them or on their behalf for work, labor, services, materials and equipment supplied to the foregoing premises and/or used by them in connection with the Undersigned’s work under said Subcontract  through [Insert Date] .

In consideration of $[Insert amount of payment] as payment under the Subcontract for all work performed through [Insert Date], the Undersigned hereby unconditionally releases and forever discharges the Owner (the U.S. Department of Energy), and Bechtel National, Inc. and the Owner’s premises and property from all claims, liens and obligations of every nature arising out of or in connection with the performance of the said Subcontract  and all change orders, amendments and modifications hereto, through [Insert Date] except as noted below.

(Note: If none, write "None" in space below. Any claims excepted must be described and the specific amount claimed must be set forth.)

     
     
As additional consideration for this payment, the SUBCONTRACTOR  agrees to the fullest extent of the law to, indemnify and hold harmless the said Owner and Bechtel National, Inc. from and against all costs, losses, damages, claims, causes of action, judgments and expenses, including attorney's fees, arising out of or in connection with claims against the said Owner or Bechtel National, Inc. which claims arise out of the performance of the Work under the Subcontract  through [Insert Date] and which may be asserted by the Subcontractor or any of its suppliers or contractors at any tier or any of their representatives, officers, agents or employees except for those claims listed above, and except for claims arising out of the sole negligence or willful misconduct of the party indemnified or held harmless.

The foregoing shall not relieve the Undersigned of its obligations under the provisions of said Subcontract , as amended, which by their nature survive completion of the Work including, without limitation, warranties, guarantees and indemnities.

Executed this
[Insert date of month]  day of  [Insert Month], [Insert Year]

     



[NAME OF  FORMDROPDOWN 
]
By:




[SIGNATURE]


     



[TYPED/PRINTED NAME OF SIGNATORY]

Title:
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	ATTACHMENT B-9B - RELEASE AND CERTIFICATE OF FINAL PAYMENT



With reference to Subcontract  No.  24590-XX-XXX-XXXX-XXXXX    dated [Insert month and day], [Insert year] as amended or revised, between the undersigned Subcontractor,

     

[NAME OF SUBCONTRACTOR ]

and Bechtel National, Inc. with offices located at 2435 Stevens Center Place, Richland, Washington, for

     


[TYPE OF WORK]

The Undersigned hereby certifies and represents that it has made full payment of all costs, charges and expenses incurred by it or on its behalf for work, labor services, materials and equipment supplied to the Jobsite and/or used in connection with the Work under said Subcontract .

The Undersigned further certifies that to its best knowledge and belief, each of its subcontractors and material men has made full payment of all costs, charges and expenses incurred by them or on their behalf for work, labor, services, materials and equipment supplied to the foregoing premises and/or used by them in connection with the Undersigned’s work under said Subcontract  and has obtained releases to this effect.

In consideration of $[Insert amount of payment] as final payment under the Subcontract, the Undersigned hereby unconditionally releases and forever discharges the Owner (the U.S. Department of Energy), and Bechtel National, Inc. and the Owner’s premises and property from all claims, liens and obligations of every nature arising out of or in connection with the performance of the said Subcontract  and all change orders, amendments and modifications hereto, except as noted below.

(Note: If none, write "None" in space below. Any claims excepted must be described and the specific amount claimed must be set forth.)

     


     


     


As additional consideration for this payment, the SUBCONTRACTOR  agrees to the fullest extent of the law to, indemnify and hold harmless the said Owner and Bechtel National, Inc. from and against all costs, losses, damages, claims, causes of action, judgments and expenses, including attorney's fees, arising out of or in connection with claims against the said Owner or Bechtel National, Inc. which claims arise out of the performance of the Work under the Subcontract  and which may be asserted by the SUBCONTRACTOR  or any of its suppliers or contractors at any tier or any of their representatives, officers, agents or employees except for those claims listed above, and except for claims arising out of the sole negligence or willful misconduct of the party indemnified or held harmless.

The foregoing shall not relieve the Undersigned of its obligations under the provisions of said Subcontract, as amended, which by their nature survive completion of the Work including, without limitation, warranties, guarantees and indemnities.

Executed this
[Insert date of month] day of [Insert Month], [Insert Year]

     



[NAME OF SUBCONTRACTOR]

By:




[SIGNATURE]


     



[TYPED/PRINTED NAME OF SIGNATORY]

Title:
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	ATTACHMENT B-10 - REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF OFFEROR

	
	


[PN: ATTACH AT TIME OF AWARD]


