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SC-1 DEFINITIONS

"OWNER" means the United States of America, including the United States Department of Energy (DOE), and their authorized representatives and successors in interest for whose benefit the Work is subcontracted.

"CONTRACTOR" means Bechtel National, Inc. (BNI) and all of its authorized representatives acting in their professional capacities.

"SUBCONTRACTOR" means the company, corporation, partnership, individual, or other entity to which this Subcontract is issued, its authorized representatives, successors, and permitted assigns.

"Project" means the Hanford Tank Waste Treatment and Immobilization Plant (WTP) for OWNER under Prime Contract Number DE-AC27-01RV14136 located at the Hanford Reservation near Richland, Washington for which the Work under this Subcontract is being performed.

"Work" means all the stated or implied activities to be performed by SUBCONTRACTOR as required by the Subcontract Documents.

"Jobsite" or "Construction Site" or "WTP Site" are synonymous and mean the location in the 200 East area of the DOE Hanford Site and Material Handling Facility.

“Material Handling Facility-Office” means the Project off Jobsite storage facility consisting of office space located at 1038 Battelle Boulevard, Richland, Washington.

“Material Handling Facility - Warehouse” means the Project off Jobsite storage facility consisting of warehouse space located at 1038 Battelle Boulevard, Richland, Washington.

“Project Offices” means the off Jobsite office space other than the Jobsite, located in Richland, Washington.

"Subcontract Milestone(s)" means the established completion date(s) set forth in the Special Condition titled, “COMMENCEMENT, PROGRESS, AND COMPLETION OF THE WORK."

"Subcontract Schedule" means the Work execution schedule developed and approved pursuant to the Special Condition titled, "COMMENCEMENT, PROGRESS, AND COMPLETION OF THE WORK."

[PN:  THE FOLLOWING DEFINITION IS FOR SUBCONTRACTS IF TASK ORDERS ARE USED.  DELETE IF NOT APPLICABLE.]

"Task Order" means CONTRACTOR'S written authorization for SUBCONTRACTOR to perform Work under this Subcontract.

SC-2 TASK ORDERS

[PN:  USE THIS CLAUSE ONLY WHEN THE SUBCONTRACT INCLUDES TASK ORDERS.  IF TASK ORDERS ARE NOT INCLUDED, RETAIN THE SC NUMBER, CLAUSE TITLE AND INSERT “- NOT USED” TO THE RIGHT OF THE TITLE ABOVE, AND DELETE THE CLAUSE IN ITS ENTIRETY.]

Work shall be bid and performed on a per Task Order basis.  Each Task Order scope of Work, price, and schedule shall be subject to the mutual agreement of the parties in accordance with the Special Condition titled TASK ORDERING PROCESS.  All Task Orders are subject to the terms and conditions of this Subcontract.  In the event of a discrepancy between the requirements of the Task Order and the Subcontract, the Subcontract shall prevail.

This is not a requirements Subcontract and it is expressly understood that CONTRACTOR reserves the right to:
[PN:  IF NOT AWARDING TO MULTIPLE SUBCONTRACTORS REMOVE ITEMS 1 AND 3].

(1) Solicit, negotiate, and subcontract Task Orders for services with multiple SUBCONTRACTORS in a competitive environment.

(2) Solicit, negotiate, and subcontract Task Orders for services with a single SUBCONTRACTOR of CONTRACTOR’S choice.

(3) Solicit, negotiate, and subcontract Task Orders for services with multiple SUBCONTRACTORS of CONTRACTOR’S choice in a non-competitive environment.

(4) Not award any Work to any SUBCONTRACTOR
SC-3 TASK ORDER PROCESS
[PN:  USE THIS CLAUSE ONLY WHEN THE SUBCONTRACT INCLUDES TASK ORDERS.  IF TASK ORDERS ARE NOT INCLUDED, RETAIN THE SC NUMBER, CLAUSE TITLE AND INSERT “- NOT USED” TO THE RIGHT OF THE TITLE ABOVE, AND DELETE THE CLAUSE IN ITS ENTIRETY.]

CONTRACTOR will issue a Subcontract Change Notice (SCN) transmitting a request for a Task Order for proposal.
SUBCONTRACTOR shall submit a written proposal to CONTRACTOR within the specified time period as identified in the SCN.  The Task Order proposal shall include the following:

(1) Proposed term and any proposed revisions to the schedule of performance provided by CONTRACTOR.

(2) Material and equipment estimate. 

(3) Estimated hours to complete the task, hours of both straight time and overtime.

(4) An estimate for lower-tier subcontractors, suppliers and consultants, if applicable.

(5) Identify in the Task Order proposal opportunities for small, small disadvantaged, and woman owned small business participation, consistent with SUBCONTRACTOR’S Subcontracting Plan (only applies to large business).

(6) Other pertinent information.

(7) Total Firm Fixed Price for the Task Order.

The Task Order proposal will be reviewed by CONTRACTOR and if necessary, changes made to reflect agreement of all parties and the subcontract will be amended to incorporate the additional Work.

Task Orders awarded under this Subcontract will be incorporated as an Amendment to the Subcontract.  The Task Order will be considered “awarded” when the Amendment incorporating the Task Order is signed by both the Duly Authorized Representative of SUBCONTRACTOR and the designated CONTRACTOR Representative.  The executed Task Order and all of its detail will be incorporated into the Subcontract as an attachment to Exhibit “D” Scope of Work and Technical Requirements.

SUBCONTRACTOR will not be reimbursed for Work performed which is not authorized by the subcontract.  SUBCONTRACTOR will not be reimbursed for costs in excess of the total amount authorized for each Task Order.  

Any Task Order issued during the period of performance of this subcontract and not completed within that period shall be completed by SUBCONTRACTOR within the time specified in the Task Order.  The subcontract shall govern SUBCONTRACTOR’S and CONTRACTOR’S rights and obligations with respect to that Task Order to the same extent as if the Task Order were completed during the subcontract’s effective period of performance; provided, that the SUBCONTRACTOR shall not be required to perform work under this subcontract after [PN:  ENTER DATE].  [PN:  DATE ENTERED SHALL NOT TO EXCEED ONE YEAR AFTER THE SUBCONTRACT PERIOD OF PERFORMANCE END DATE].
[PN:  IF AWARDING TO ONE SUBCONTRACTOR REMOVE THE FOLLOWING PARAGRAPH].

Task Orders will be awarded to SUBCONTRACTOR using any of the following methods:
(1) Competitive - Competition between selected or all of the Subcontractors for a Task Order.  Competition will be based on technically acceptable, lowest price.
(2) Non-Competitive - When considered in the best interest of CONTRACTOR, a non-competitive Task Order may be made at the sole discretion of CONTRACTOR.
SC-4 INSURANCE

(a)
SUBCONTRACTOR shall, at its expense, maintain in effect at all times during the performance of the Work insurance coverage with limits not less than those set forth below and with insurers and under forms of policies satisfactory to CONTRACTOR.  
(1)
Workers' Compensation as required by any applicable law or regulation.

If there is an exposure of injury to SUBCONTRACTOR'S employees under the U.S. Longshoremen’s and Harbor Workers' Compensation Act, the Jones Act or under laws, regulations or statutes applicable to maritime employees, coverage shall be included for such injuries or claims.

(2)
Employer's Liability with limits of not less than:

$1,000,000 
Each accident.

(3)
Commercial General Liability with limits of liability for bodily injury, property damage and personal injury of not less than:

$2,000,000
Combined single limit for Bodily Injury and Property Damage each occurrence;

$2,000,000
Personal Injury Limit each occurrence;

$2,000,000
Products-Completed Operations Aggregate Limit; and

$2,000,000
General Annual Aggregate Limit (other than Products-Completed Operations).

(4)
Automobile Liability (Owned, hired, and non-owned) with combined single limits of liability for bodily injury or property damage of not less than:

$ 2,000,000 
Any one occurrence.

SUBCONTRACTOR'S Automobile Liability Insurance shall include coverage for Automobile Contractual Liability.

[PN:  The following SUBCLAUSE is to be used when subcontracting Engineering or Architectural Services.  Delete if not applicable.]

(5)
Errors and Omissions covering SUBCONTRACTOR'S professional negligent acts, errors or omissions with a limit of not less than:

$1,000,000
Per claim / annual aggregate.

This policy shall apply to the indemnity obligations in the General Condition titled "INDEMNITY" to the extent of SUBCONTRACTOR'S negligence or fault.

[PN:  Insert the following insurance requirement in Technical Services Subcontracts for medical services provided at Jobsite First Aid Facilities.  Delete if not applicable.]

(6)
Medical Malpractice Insurance covering negligent acts, errors, or omissions in the performance of professional duties with limits of liability of not less than:

$1,000,000
Each Occurrence Limit;

$1,000,000
General Annual Aggregate Limit.

Such policy shall have an extended claims reporting period of not less than three (3) years.

[PN:  Select one of the following alternates.  IF WORK IS not TO BE PERFORMED AT THE JOBSITE, SELECT alternate 1.  IF WORK IS TO BE PERFORMED AT THE JOBSITE, SELECT alternate 2.  DELETE THE alternate THAT DOES NOT APPLY.]
[PN:  ALTErNATE 1]
(b)
(1)
Coverage (3) shall apply to the indemnity agreement in the General Condition titled "INDEMNITY" and shall include CONTRACTOR and OWNER, their subsidiaries and affiliates, and the officers, directors, and employees of the foregoing each as Additional Insured, but only with respect to liability arising out of operations for CONTRACTOR and OWNER by or for the SUBCONTRACTOR (in the United States, Insurance Services Office (ISO) Additional Insured Endorsements CG 20 10 07 and CG 20 37 07 shall be attached to the policy).  Such insurance shall be primary as respects the Additional Insured and shall include a separation of insureds clause.  Such insurance shall be on an occurrence policy form; not a claims made form and shall contain an Insurer’s waiver of subrogation in favor of the Additional Insureds.

[PN:  End ALTErNATE 1]

[PN:  ALTErNATE 2]
(b)
(1)
Coverage (3) shall apply to the indemnity agreement in the General Condition titled "INDEMNITY" and the special conditions titled “FIRST-AID FACILITIES”, and shall include CONTRACTOR and OWNER, their subsidiaries and affiliates, and the officers, directors, and employees of the foregoing each as Additional Insured, but only with respect to liability arising out of operations for CONTRACTOR and OWNER by or for the SUBCONTRACTOR (in the United States, Insurance Services Office (ISO) Additional Insured Endorsements CG 20 10 07 and CG 20 37 07 shall be attached to the policy).  Such insurance shall be primary as respects the Additional Insured and shall include a separation of insureds clause.  Such insurance shall be on an occurrence policy form; not a claims made form and shall contain an Insurer’s waiver of subrogation in favor of the Additional Insureds.

[PN:  End ALTErNATE 2]
(2)
Any insurance maintained by CONTRACTOR and OWNER, their subsidiaries and affiliates, and their officers, directors and employees, is excess of, and shall not in any manner contribute to any insurance provided on their behalf as Additional Insureds under insurance provided by the SUBCONTRACTOR under this Subcontract regardless of whether such SUBCONTRACTOR-provided insurance is written on a primary, excess, or umbrella basis.

(c)
Neither CONTRACTOR nor OWNER is maintaining any insurance on behalf of SUBCONTRACTOR covering loss or damage to the Work or to any other property of SUBCONTRACTOR unless otherwise specifically set forth herein.
(d)
None of the requirements contained herein as to types, limits, and approval of insurance coverage to be maintained by SUBCONTRACTOR are intended to and shall not in any manner limit or qualify the liability and obligations assumed by SUBCONTRACTOR under this Subcontract.

(e)
SUBCONTRACTOR shall deliver to CONTRACTOR no later than ten (10) calendar days after Subcontract award, but in any event prior to commencing the Work or entering the Jobsite, Certificates of Insurance, including the ISO Additional Insured Endorsements CG 20 10 07 and CG 20 37, evidencing such coverage and limits of insurance are in full force and effect.  Certificates shall be issued in a form acceptable to CONTRACTOR and provide that not less than thirty (30) calendar days advance written notice will be given to CONTRACTOR prior to cancellation, termination, or material alteration of such policies.  Certificates shall identify on their face the project name and Subcontract number.  Delivery of the original and two (2) copies of the certificates and any notices of policy change shall be made to:

Bechtel National, Inc.
2435 Stevens Center Place

Richland, WA 99354

Attn:  (Designated Subcontract Administrator)  
Reference: [PN:  Insert conformed Subcontract Number, otherwise enter "tbd."]

SC-5 COMMENCEMENT, PROGRESS AND COMPLETION OF THE WORK

SUBCONTRACTOR shall furnish sufficient personnel, equipment, and facilities and shall work such hours to assure prosecution of the Work to completion in accordance with the following Subcontract Milestone dates: 

[PN:  LIST ALL MAJOR ACTIVITY MILESTONES INCLUDING AT LEAST THE FOLLOWING (the project controls representative AND/OR THE SUBCONTRACT TECHNICAL REPRESENTATIVE provides these entries):]

	No.
	Subcontract Milestone
	Subcontract Milestone Date

	1
	Notice To Proceed
	

	2
	Commence Work
	

	3
	[PN:]
	

	4
	[PN:]
	

	5
	Complete All Work
	


[PN:  WHEN SCHEDULE IS CRITICAL, ADD THE FOLLOWING SUB CLAUSE (project controls REPRESENTATIVE AND/OR SUBCONTRACT TECHNICAL REPRESENTATIVE makes this determination):]

SUBCONTRACTOR shall, from time to time, be required to provide to CONTRACTOR for approval an original and subsequently-updated Subcontract Schedule showing all activities and sequence of operations needed for the orderly performance and completion of the Work in accordance with the Subcontract Milestones set forth above.  SUBCONTRACTOR shall adhere to the approved Subcontract Schedule, submitting periodic progress reports and/or proposed schedule changes in form and manner directed by CONTRACTOR.

SC-6 MEASUREMENT AND PAYMENT

[PN:  Select one of the following alternatives: use alternate No. 1 for SUBCONTRACTS with monthly progress payments; use Alternate No. 2 for subcontracts when milestone payments are used.]
[PN:  Alternate No. 1 - monthly progress payments - delete if not applicable.  IF OTHER THAN PROGRESS PAYMENTS, CONSULT SUPERVISOR.]
(a)
To establish a basis for payment against lump-sum items set forth in Exhibit "C" titled "QUANTITIES, PRICING, AND DATA," SUBCONTRACTOR shall, within ten (10) calendar days after Subcontract award, provide a lump-sum/fixed-price breakdown (Schedule of Values), as applicable, which proposes a reasonable number of measurable interim tasks required to accomplish each lump-sum/fixed-price item and an allocation of the price to each task.  CONTRACTOR shall review SUBCONTRACTOR'S Schedule of Values, determine the appropriate tasks and values for progress payments, and so advise SUBCONTRACTOR in writing.

(b)
Written monthly estimates, based on the approved lump-sum/fixed price Schedule of Values, material unit prices, all-in fixed hourly labor rates, cost reimbursable categories or any appropriate combination thereof, shall be prepared by SUBCONTRACTOR for CONTRACTOR'S approval covering the amount and value of Work satisfactorily performed by SUBCONTRACTOR up to the date of such estimate.  The quantity of work to be paid for under any pay item for which a unit price for material or labor is fixed shall be the number of CONTRACTOR-approved units of work satisfactorily completed in accordance with the specified unit measurement for payment provisions of this Subcontract.

(c)
SUBCONTRACTOR shall maintain records of or make all surveys necessary for determining the amount of services or quantities of work to be paid under this Subcontract and CONTRACTOR, at its sole discretion, may witness and verify such records or surveys.  Measurements and computations shall be made by such methods as CONTRACTOR may consider appropriate and copies of notes, computations, and other records made by SUBCONTRACTOR for the purpose of determining amounts or quantities shall be furnished to CONTRACTOR upon request.  SUBCONTRACTOR shall notify CONTRACTOR in advance of the time, method, and place for making such records and surveys. 

(d)
SUBCONTRACTOR shall submit estimates to CONTRACTOR by the 20th of the month.  CONTRACTOR will review SUBCONTRACTOR'S monthly estimate and, if correct, will return an approved copy to SUBCONTRACTOR, who shall then prepare and submit invoices in accordance with the approved monthly estimate.

[PN:  END ALTERNATE NO. 1]

[PN:  Alternate No. 2 – milestone paymentS.  SUBSTITUTE THE FOLLOWING SUBCLAUSES (a) AND (b) FOR the preceding subclauses (a) through (d), and re-number the remaining subclauses accordingly.  if milestone payments are not used, delete subclauses (a) AND (b) below.]
(a)
SUBCONTRACTOR shall submit an invoice upon completion of each Payment Milestone.  The work to be paid for under any Payment Milestone is fixed in this Subcontract and shall be the amount due and payable in accordance with the price set forth in Exhibit "C" titled "QUANTITIES, PRICING AND DATA" and the applicable measurement for payment provisions of the Subcontract.  SUBCONTRACTOR shall provide substantiation that the measurement for payment provisions has been met.

(b)
SUBCONTRACTOR shall make all necessary measurements and conduct all tests and performance demonstrations required to establish each Payment Milestone has been satisfactorily accomplished.  SUBCONTRACTOR shall notify CONTRACTOR prior to the time such measurements, tests, or demonstrations are made or conducted.  CONTRACTOR, at its discretion, may arrange to have its representative witness and verify all such SUBCONTRACTOR measurements, tests, or demonstrations.  Copies of all SUBCONTRACTOR'S records made for the purpose of determining Payment Milestone completion shall be furnished to CONTRACTOR upon request.

[PN:  END alternate no. 2]

(e)
SUBCONTRACTOR shall prepare and submit to CONTRACTOR invoices, including a copy of the approved estimate.  SUBCONTRACTOR shall submit all invoices, including the final invoice, detailed by Subcontract Line Item number per the WTP Subcontractor Request for Payment form, included herein as Attachment B-1, in original and one (1) copy to:  

Bechtel National, Inc.
2435 Stevens Center Place

Richland, WA 99354

Attention:  BNI Accounts Payable 

Reference:  Subcontract No. [PN:  INSERT SUBCONTRACT NUMBER, otherwise enter “tbd.”]
(f)
Failure to specify the full Subcontract number or to submit full supporting documentation may be cause for invoice rejection or delay in payment.

(g)
SUBCONTRACTOR shall submit its invoice for receipt by CONTRACTOR between the 2nd and 7th day of the month.

(h)
Payments under this Subcontract shall be by using the Electronic Funds Transfer Authorization form, included as Attachment B-2.
(i)
SUBCONTRACTOR shall certify in each invoice that there are no known outstanding mechanic's or material-men's liens, and that all due and payable bills have been paid or are included in the application for payment, using the Partial Release and Certificate of Payment form, included herein as Attachment B-3.

(j)
Within thirty (30) calendar days after receipt of a correct invoice, CONTRACTOR will pay SUBCONTRACTOR one-hundred percent (100%) of the approved invoice amount.  [PN:  DELETE THE PRECEDING SENTENCE AND SUBSTITUTE THE FOLLOWING SENTENCE IF RETENTION IS REQUIRED.  IF NO RETENTION IS REQUIRED, USE THE FIRST SENTENCE AND DELETE THE SENTENCE BELOW.]  Within thirty (30) calendar days after receipt of a correct invoice, CONTRACTOR will pay SUBCONTRACTOR ninety percent (90%) of the approved invoice amount retaining the balance (Retainage) pending Final Acceptance of the Work or as otherwise specified below.

(k)
SUBCONTRACTOR shall promptly pay all claims of persons or firms furnishing labor, equipment, or materials used in performing the Work under this Subcontract as a condition precedent to any payment by CONTRACTOR.  CONTRACTOR may require SUBCONTRACTOR to submit satisfactory evidence of payment and release of all such claims.

 (l)
No payment of invoices or portions thereof shall at any time constitute approval or acceptance of Work under this Subcontract, nor be considered a waiver by CONTRACTOR or OWNER of any of the terms of this Subcontract.  However, all equipment and materials for which title has vested in OWNER pursuant to the terms of this Subcontract shall not be part of SUBCONTRACTOR'S property or estate, unless otherwise specified by applicable law, in the event SUBCONTRACTOR is adjudged bankrupt or makes a general assignment for the benefit of creditors, or if a receiver is appointed on account of SUBCONTRACTOR'S insolvency, or if all or any portion of this Subcontract is terminated.

SC-7 QUALITY ASSURANCE PROGRAM

Refer to Exhibit “J” for Quality Assurance Program Requirements
SC-8 NUCLEAR SAFETY AND QUALITY CULTURE

(a) SUBCONTRACTOR shall assist BNI in its reinvigoration of the WTP Nuclear Safety and Quality Culture which involves taking pride and ownership of safety and quality at all levels.  SUBCONTRACTOR shall incorporate the principles and attributes of a mature nuclear safety and quality culture which includes:

(1) Questioning what does not seem right - stop and ask

(2) Identifying and sharing improvement opportunities

(3) Performing to procedures

(4) Ensuring quality documentation

SC-9 APPLICABLE LAW

Irrespective of the place of performance, the provisions in this Subcontract that adopt or adapt Federal Government acquisition regulations shall be construed and interpreted according to the Federal common law of government contracts, as enunciated and applied by Federal judicial bodies, boards of contracts appeals, and quasi-judicial agencies of the Federal government.  To the extent that the Federal common law of government contracts is not dispositive, the laws of the State of Washington shall apply.

SC-10 PROGRESS REPORTING

(a)
On a monthly basis SUBCONTRACTOR shall provide to CONTRACTOR a concise summary report describing the work accomplished during the reporting period as defined by CONTRACTOR, work forecasted to be completed during the next reporting period and a summary of problem areas.  The report shall include a schedule update showing work completed, actual items rescheduled, actual hours and costs for personnel utilized and personnel re-forecasts.  The report shall include and show total amount previously billed and the amount earned during the reported month, by Subcontract pay item.  The report shall be submitted by the fifth calendar day after the end of the month being reported.

(b)
As applicable for year-end reporting requirements, SUBCONTRACTOR shall provide CONTRACTOR'S Accounts Payable Department by December 15th of each year under this Subcontract a signed letter with supporting documentation (spreadsheet, etc.) stating projected costs through the last Sunday of the month of December that have not been invoiced to CONTRACTOR; and stating any costs incurred for previous months that have not been invoiced to CONTRACTOR at the time of submittal.

[PN:  FOR LARGE SUBCONTRACTS, VERIFY WITH PROJECT CONTROLS WHETHER THE FOLLOWING additional SUBCLAUSES SHOULD BE INCLUDED.  PROJECT CONTROLS MAKES THIS DETERMINATION.  DELETE THE SUBCLAUSES IF NOT REQUIRED.]

(c)
Cost and Schedule Requirements.  SUBCONTRACTOR shall provide input to CONTRACTOR'S Project Schedule appropriate to its work effort. 

Potential changes or revisions to SUBCONTRACTOR'S budget and baseline schedule will adhere to the Subcontract requirements.

(1)
Costs shall be reported by CONTRACTOR'S charge code (to be provided).

(2)
Schedule shall be cost loaded and summarized to the charge code.

(3)
Milestones and deliverables will be included in the schedule and reference the schedule Activity ID in SUBCONTRACTOR'S schedule.

Accrued cost information (job hours and dollars) must be prepared at the charge code level and according to CONTRACTOR'S identified reporting period.

(d)
Reporting Requirements: SUBCONTRACTOR shall provide monthly reporting of job hours and cost by CONTRACTOR'S identified charge code, task, and resource consistent with CONTRACTOR'S reporting periods.

Contributions to the various reports may include:

(1)
Progress, including percent (%) complete, planned, actual and estimated start and completion dates where different from planned, accomplished, and estimated to complete for each charge code.

(2)
Job hours - current budget, estimated to complete and accrued to date.  Organized by charge codes.

(3)
Dollars - current budget, estimated to complete, accrued to-date.  Organized by charge codes.

(4)
Narrative describing work accomplished during the period, problems encountered, and recommended solutions.

(e)
Input to the Trend Program.  SUBCONTRACTOR'S data shall be organized in the following columns:

· Cost Category (Labor or Material);
· Charge Code (CONTRACTOR defined);
· Charge Code Description;
· Actual Hours – This period.
· Actual Dollars – This period.
· Cumulative Hours;
· Cumulative Dollars;
· Estimate to Complete Hours; and
· Estimate to Complete Dollars;
The reporting period shall be through the last Sunday of the month.  SUBCONTRACTOR'S monthly report is required to be submitted within five (5) days after this cut-off.  Reports shall be submitted in Primavera Project Planner (P3) Software.  The narrative portion of the monthly report may be submitted in Microsoft Word.

SC-11 AUTHORITY OF PERSONNEL

(a)
CONTRACTOR will designate a Subcontract Administrator who will be responsible for administering the Subcontract terms and conditions and who shall act as CONTRACTOR'S authorized representative.  The Subcontract Administrator is the only individual authorized to direct SUBCONTRACTOR to deviate from the express, written terms of the Subcontract.  Additionally, all correspondence shall be issued and received by the designated Subcontract Administrator.

(b)
CONTRACTOR will also designate a Subcontract Technical Representative (STR) and/or Subcontract Coordinator (SC) who will be responsible for the technical aspects of the performance of the Subcontract.  The STR/SC may designate other personnel to oversee the performance of the Work, sign field tickets, etc.  However, the designated STR/SC retains ultimate authority over the technical aspects of the Work.  Should SUBCONTRACTOR and STR/SC disagree over the technical requirements of the Subcontract, such matters will be immediately referred to CONTRACTOR'S Subcontract Administrator for resolution.  The STR/SC does not possess authority, express or implied, to direct SUBCONTRACTOR to deviate from the terms and conditions of the Subcontract.

SC-12 PRICING OF ADJUSTMENTS

[PN:  INSERT THIS CLAUSE IN all SUBCONTRACTS when the anticipated subcontract price is expected to be in EXCESS OF $100K.  for subcontracts of lesser anticipated value, delete the text below, retain the SC number and clause title, AND INSERT " – NOT USED" to the right of the title.  when in doubt, include the clause.]

In addition to rights provided under other provisions of this Subcontract, CONTRACTOR shall have the right to, and SUBCONTRACTOR shall provide at CONTRACTOR’S request, price and/or cost information, including certified cost or pricing data, to support CONTRACTOR’S analysis of SUBCONTRACTOR’S price adjustment proposals in accordance with Federal Acquisition Regulations (FAR) Part 15, Subpart 15.4, "Contract Pricing."

SUBCONTRACTOR is responsible for providing price and/or cost information that is adequate for CONTRACTOR to determine whether the proposed price is fair and reasonable, using the Change Notice Proposal, included herein as Attachment B-4.  An electronic version is available from the Subcontract Administrator.
SC-13 SUBCONTRACTOR’S SMALL BUSINESS SUBCONTRACTING PLAN

[PN:  Required if over $500K to large business.  If clause is not applicable, leave SC number and title, add " – not used" after the title, and delete text below.]

(a) Unless exempt, SUBCONTRACTOR shall comply with the requirements set forth in accordance with Exhibit "A" General Condition titled "Government Flowdowns," FAR clause 52.219-9 - "Small Business Subcontracting Plan."  SUBCONTRACTOR’S Small Business Subcontracting Plan (Plan) as completed and executed in response to Request for Proposal No. 24590-[PN:  INSERT RFP NUMBER], is subject to CONTRACTOR’S approval and hereby included in this Subcontract as Attachment B-5.

(b) As directed by CONTRACTOR, subcontracting reports shall be submitted on the Individual Subcontracting Report (ISR) and the Summary Subcontracting Report (SSR), in accordance with the instructions on the eSRS website at www.esrs.gov.  SUBCONTRACTOR shall ensure that its lower-tier subcontractors also comply with such reporting requirements of submitting their reports online utilizing eSRS as directed by CONTRACTOR.

(c) ISR data must be submitted online at www.esrs.gov on a semi-annual basis on or before April 15 and October 15.  SSR data must be submitted online at www.esrs.gov on or before October 15.

(d) Failure of SUBCONTRACTOR to comply in good faith with its CONTRACTOR-approved Plan and the above reporting requirements may be considered a material breach of this Subcontract and constitute grounds for termination.

SC-14 BUY AMERICAN ACT—CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS

(a)
Any “Construction material” provided under this Subcontract is subject to FAR 52.225-11 Buy American Act—Construction Materials under Trade Agreements (SEP 2010) 
(b)
Definitions.  “Commercially available off-the-shelf (COTS) item,” “Construction material,” “WTO GPA country   construction material,” “FTA country construction material,” “least developed country construction material,” and “Caribbean Basin country construction material” as used in this provision, are defined in FAR 52.225-11 (SEP 2010).
(1) “Domestic construction materials” means:
(i)
An unmanufactured construction material mined or produced in the United States; or
(ii)
A construction material manufactured in the United States, if—

(A)
The cost of its components mined, produced, or manufactured in the United States exceeds fifty (50) percent of the cost of all its components; or
(B)
The construction material is a COTS item.

(2)
“Designated country construction material” means a construction material that is a WTO GPA country construction material, an FTA country construction material, a least developed country construction material, or a Caribbean Basin country construction material.

(3)
“Foreign construction material” means a construction material that is neither a domestic construction material nor a designated country construction material.

(c)
Construction materials.  SUBCONTRACTOR shall only deliver and use domestic or designated country construction materials in performing this Subcontract.  Delivery to the jobsite or use of foreign construction materials is expressly prohibited.  If SUBCONTRACTOR is supplying a bundle or group of construction materials, each individual construction material (i.e. each article, material or supply provided in the bundle or group) must be in compliance with the requirements of this clause.

(1) Domestic construction materials component test.  To determine whether a construction material contains more than fifty percent (50%) of the total cost of all components in each construction material item is from domestic components, 

(i) SUBCONTRACTOR shall exclude any costs associated with the fabrication and manufacturing processes; and 

(ii) Components incorporated into the construction material from designated country sources are NOT considered domestic components for purposes of the calculation. 

(2) Designated country construction materials substantial transformation test.  For all construction materials not mined, produced or manufactured in the United States, the country of origin is the country in which the construction material last underwent a substantial transformation into a new and different construction material distinct from the materials from which it was transformed.  To qualify as a designated country construction material, the construction material must have undergone a substantial transformation in a Designated country (i.e., either a WTO GPA country, an FTA country, a least developed country, or a Caribbean Basin country as defined under FAR 52.225-11 (SEP 2010)).  If the construction material underwent multiple substantial transformations then the last country in which the construction material underwent a substantial transformation is the country of origin. 

(d)
SUBCONTRACTOR is solely responsible for compliance with this clause and agrees to indemnify and hold harmless CONTRACTOR from any and all direct, indirect or consequential expenses or other damages relating to or arising out of the failure of SUBCONTRACTOR or its suppliers of any tier to comply with this clause. 
(e)
SUBCONTRACTOR shall include the substance of this clause including this paragraph (d) in any subcontract at any tier which SUBCONTRACTOR awards under this Subcontract.

SC-15 SUBCONTRACTOR - PURCHASE OF MATERIALS AND EQUIPMENT
SUBCONTRACTOR shall obtain prior approval from CONTRACTOR for the purchase of personal property, non-permanent plant equipment and/or materials of any dollar value.  This does not apply to consumables or any product, item or equipment installed as part of the permanent plant.  Requests for purchasing the above shall be done using Attachment B-6, Material/Equipment Acquisition Approval Request form (SMEA) - an electronic version is available from the SA.  The completed forms must be submitted to the SA for review.  Upon agreement, CONTRACTOR will determine whether to provide the items or seek DOE approval to allow for the items to be SUBCONTRACTOR acquired.  In addition to the SMEA, the following must be attached to or addressed in the SMEA:

(a) A Lease versus Buy analysis.

(b) A needs analysis that must include the length of the service of the property.

SUBCONTRACTOR agrees to place this provision in all subcontracts of any tier entered into pursuant to this Subcontract, unless CONTRACTOR consents in writing to exclude a particular subcontract or class of contract.  SUBCONTRACTOR is responsible for flowing down the necessary provisions in this Subcontract to its subcontractors at any tier.

SC-16 NUCLEAR SOURCE EQUIPMENT

[PN:  THIS CLAUSE IMPLEMENTS NONCOMPLIANCE TRACKING SYSTEM (nts) ITEMS (3,4 AND 6) OF NTS-RP-BNRP-RRPWTP-2002-0001, ADDRESSING THE MANAGEMENT OF RADIOACTIVE MATERIAL UNDER 10 CFR 835 AND THE PRICE-ANDERSON AMENDMENTS ACT (PAAA) AS DISCUSSED IN 24590-GPP-MGT-029, PRICE-ANDERSON AMENDMENTS ACT WORKER SAFETY AND HEALTH PROGRAM COMPLIANCE AND REPORTING.]

All SUBCONTRACTOR equipment containing a nuclear source/radioactive material, radioactive standards, or radiation producing machines, such as but not limited to, nuclear densitometers, nondestructive examination equipment, sealed radioactive sources, Positive Material Identification (PMI) devices etc., shall have CONTRACTOR'S Radiological Control Department's written authorization prior to mobilization of the equipment to the Jobsite.  In order to obtain this approval, SUBCONTRACTOR will be required to submit its valid U.S. Nuclear Regulatory Commission (NRC) and/or Agreement State License, operating and emergency procedures and evidence of operator training to CONTRACTOR.  After the submitted documentation is reviewed (see specification 24590-WTP-3PS-AKRP-T0001 for the basis of this review), SUBCONTRACTOR shall make its equipment available for inspection to allow CONTRACTOR to verify compliance with SUBCONTRACTOR'S license and procedures.  All reviews and inspections must be completed prior to the initial mobilization.  Subsequent inspections may be conducted by CONTRACTOR as needed (see specification 24590-WTP-3PS-AKRP-T0001).  After CONTRACTOR'S Radiological Control Department's initial concurrence is obtained, SUBCONTRACTOR may handle, operate, and transport the nuclear source containing equipment within the requirements of its license and specification 24590-WTP-3PS-AKRP-T0001.
[PN:  SELECT ONLY ONE OF THE FOLLOWING THREE SPECIAL CONDITION options AND DELETE THE OTHER TWO options THAT DO NOT APPLY.]

SC-17 SECURITY PROGRAM  

[PN:  option 1]
[PN:  use option 1 when work will be performed at the wtp jobsite.]
In the performance of the Work under this Subcontract, SUBCONTRACTOR shall be responsible and comply with the following requirements of CONTRACTOR’S and OWNER’S security program:

(a)
Incidents.  SUBCONTRACTOR’S assigned security representative or onsite project manager who will assume this role shall promptly report all incidents involving the loss, theft or vandalism of tools, equipment or material to CONTRACTOR’S Site Security Manager.  Notification shall also include incidents of violence, threats against others, illegal activities, and misconduct.  All reported incidents will be followed up by a written report within 24 hours of verbal notification.
(b)
Prohibited Articles.  Any person who possesses, transports, or uses prohibited articles must have a valid prohibited article pass in his or her possession which lists each item.  A prohibited article pass may be issued when an employee’s work assignment requires possession of any prohibited articles on OWNER’S Hanford Site and the Jobsite.  Prohibited Articles include but are not limited to:

(1)
Dangerous weapons;
(2)
Explosives, ammunition, and incendiary devices;
(3)
Controlled substances and drug paraphernalia (e.g., illegal drugs and associated paraphernalia, but not prescription medication);
(4)
Alcoholic beverages (includes “near” and “non-alcoholic” beer and wine); and

(5)
Contraband (includes other items prohibited by law).

(6)
SUBCONTRACTOR will notify CONTRACTOR in advance (minimum of 2 weeks) if it becomes necessary to transport prohibited articles onto OWNER’S Hanford Site for work purposes.  Upon review of the request by CONTRACTOR, CONTRACTOR’S Site Security Manager and/or representative will coordinate the processes required to obtain OWNER’S approval for issuance of the prohibited article pass.

(7)
SUBCONTRACTOR’S employees and employees of its subcontractors discovered on OWNER’S Hanford Site in possession of any prohibited article and without a valid prohibited article pass will have the prohibited article confiscated and CONTRACTOR’S Site Security Manager notified.  If the prohibited article involves a firearm or is illegal, the Benton County Sheriffs Office will be contacted.  In all cases, the person in possession of a prohibited article is subject to disciplinary action review to include access denial to the Jobsite and confiscation of the WTP construction badge.

(c)
Controlled Articles.  SUBCONTRACTOR’S employees and employees of subcontractors will not be allowed to bring personal photographic equipment, pagers or recording devises into the working areas of the Jobsite.  These items may be left in the person’s personal vehicle.  SUBCONTRACTOR provided photographic equipment, pagers or recording devises used for work purposes will be allowed onto the Jobsite with an approved WTP Controlled Article Pass.  This pass and/or RPP/WTP sticker will be provided by CONTRACTOR’S Site Security Manager upon request and requires CONTRACTOR’S approval for issuance.

(d)
Searches.  OWNER’S Hanford Patrol is authorized to search all persons, vehicles, and containers entering and exiting OWNER’S Hanford Site.

(1)
All vehicles entering and exiting the OWNER’S Hanford Site and the Jobsite are subject to search.  All personal containers, lunch boxes, brief cases, etc. are subject to search at both the vehicle access gates and personnel timekeeping gates.  Failure to submit to required search is in violation of Jobsite work rules and grounds for badge confiscation and Jobsite access denial for the length of the Project.

(2)
All equipment, materials, tools to include personal tools exiting the Jobsite and/or designated work areas require an approved WTP Property Removal Pass.  See the assigned WTP Subcontract Coordinator (SC) and/or WTP Site Security Manager to obtain pass.

(e)
Security Badges.  SUBCONTRACTOR employees must obtain a valid WTP construction badge to gain access to OWNER’S Hanford Site and access to the Jobsite or other Project areas as follows:

NOTE:
Badge process for non-United States citizens shall be coordinated with the CONTRACTOR’S Site Security Manager.  Process time can take from 2 to 8 weeks depending on person’s place of birth and declared country of origin.  See item (4).

(1)
To obtain a WTP construction badge, SUBCONTRACTOR’S employees shall:

(i)
Complete the form titled “Subcontractor or Vendor WTP Construction Site Request for Permanent Badge;”

(ii)
Complete the Jobsite orientation class, Hanford General Employee Training (HGET), safety/security training and provide written verification of satisfactory drug test (within 30 calendar days) prior to the issuance of a WTP construction badge.  SUBCONTRACTOR employees and its lower-tier subcontractors’ employees must come to the Jobsite orientation class with this verification letter to attend the class. 

(iii)
Each employee of SUBCONTRACTOR including employees of its lower-tier subcontractors must appear in person to obtain a WTP construction badge.

(iv)
Badge applicants must provide picture identification to the issuing office prior to badge issuance.  Acceptable ID is a state driver's license with distinguishable picture, state picture identification card, passport with picture, or military ID with picture.  WTP construction badges will not be issued without a valid picture ID. 

(2)
CONTRACTOR will issue initial security badges free of charge after all requirements are met.

(3)
WTP construction badges will be valid for the duration of this Subcontract.  Training requirements noted to include HGET must be renewed annually to maintain access to OWNER’S Hanford Site and the Jobsite.

(4)
SUBCONTRACTOR employees and employees of its lower-tier subcontractors are responsible to obtain a new WTP construction badge whenever there is a significant change in facial appearance, e.g., growth or removal of facial hair, changes resulting from surgery, etc.  Issued badges must be replaced if the picture on the badge is faded or the badge is damaged.  Such replacement badges will be provided at no charge to SUBCONTRACTOR or to its lower-tier subcontractors.

(5)
SUBCONTRACTOR employees and employees of its lower-tier subcontractors shall present their WTP construction badge to both Hanford Patrol and CONTRACTOR’S Site Security upon request.  Failure to comply with such requests is a security violation and may be grounds for badge confiscation and access denial to the OWNER’S Hanford Site and Jobsite for the remaining duration of the Project.

(6)
SUBCONTRACTOR and employees of its lower-tier subcontractors issued the WTP construction badge shall only travel the most direct routes to and from their Jobsite work location once they have entered OWNER’S Hanford Site.  Once access has been made at the Wye or Yakima barricade, employees shall go directly to their work location without stopping at non-work locations.  This shall also apply when the employee leaves any Jobsite work location.  If an employee is found outside the normal traffic route, he or she will be escorted off OWNER’S Hanford Site and their WTP construction badge shall be confiscated. 
(7)
WTP construction badges shall be safeguarded and controlled at all times.  Badges will not be left unattended including being left in a vehicle.  WTP construction badges must be worn in plain sight, above the waist, and on the outermost layer of clothing while on the OWNER’S Hanford Site and Jobsite (the latter is located within the boundaries of the OWNER’S Hanford Site).
(8)
SUBCONTRACTOR shall implement a Badge Recovery Policy to ensure its employees, and the employees of its lower-tier subcontractors do the following:

(i)
Report lost or stolen badges to CONTRACTOR’S Site Security representative within 24 hours of discovery,

(ii)
Return the WTP construction badge to CONTRACTOR’S Timekeeping department or WTP Site Security when no longer valid or when requested by CONTRACTOR, OWNER and/or CONTRACTOR’S Site Security, or

(iii)
When Jobsite access is no longer required, the WTP construction badge shall be returned to CONTRACTOR. 

(A)
Other requirements for return of the WTP construction badge by SUBCONTRACTOR:

(1)
Person is no longer employed by SUBCONTRACTOR or any of its lower-tier subcontractors. 

(2)
SUBCONTRACTOR’S employees or employees of its lower-tier subcontractors are on medical, military or personal leave that will exceed 30 calendar days.

(3)
SUBCONTRACTOR’S employees or employees of its lower-tier subcontractors have been assigned to another project or location and will not perform any Work under the Subcontract for more than 30 calendar days.

NOTE: 
SUBCONTRACTOR and lower-tier subcontractors shall not “HOLD” any WTP construction badge pending the arrival of an employee regardless of the reason, and must return the WTP construction badge immediately to CONTRACTOR’S Timekeeping department or CONTRACTOR’S Site Security.  

NOTE:  Any adverse terminations, such as employee suspensions, reductions in force, layoffs, or “For Cause” terminations must be immediately reported to CONTRACTOR’S Site Security Manager.  This requirement is DOE required per DOE Order 475.1, Counter Intelligence Reporting.  Refer to subclause (k) below.

(4)
WTP Escort Required badges of departing visitors shall be turned over to CONTRACTOR’S Site Security personnel at the conclusion of the visit at the final Jobsite security checkpoint.  DOE Visitors badges will be kept until the person exits OWNER’S Hanford Site.

(5)
A charge of $250.00 will be assessed to SUBCONTRACTOR for each WTP construction badge and/or OWNER’S Hanford Site badge issued and not returned.  In addition, SUBCONTRACTOR is responsible for all badges not returned by any of its lower-tier subcontractors.  Such charges will be deducted from payments otherwise due SUBCONTRACTOR.

(9)
Drivers of car/van pools are responsible for ensuring that all passengers have a valid CONTRACTOR approved WTP construction badge and/or OWNER’S Hanford Site badge PRIOR TO entering any security barricade located on OWNER’S Hanford Site.  If a badge is lost or forgotten, the employee must return home to obtain the badge or go to the WTP MHF to obtain a WTP Temporary badge before entering the OWNER’S Hanford Site.  If an employee’s site badge is stolen, a police report must be made upon discovery and a case number provided to WTP Security before a new site badge is issued.  SUBCONTRACTOR’S employees and lower-tier subcontractors’ employees are prohibited from entering OWNER’S Hanford Site or the Jobsite without an approved WTP construction or OWNER’S Hanford Site badge.  Failure to comply with the above requirements may result in disciplinary action, up to and including Jobsite access denial for the remaining duration of the Project.  .

(f)
Foreign Nationals.  Foreign National (FN):  An alien.  A person who was born outside the jurisdiction of the U.S., is a citizen of a foreign government, and has not been naturalized under U.S. law.  Lawful Permanent Resident (LPR):  One who has the right to reside permanently and work in the U.S.  An LPR may also be known as a permanent resident alien or Green Card holder.  A lawful permanent resident is not defined as a U.S. citizen.
SUBCONTRACTOR must obtain OWNER’S approval, through CONTRACTOR, prior to allowing any SUBCONTRACTOR or lower-tier subcontractor foreign national employee to perform work under this Subcontract.  No SUBCONTRACTOR or lower-tier subcontractor foreign national employee will be permitted access to WTP-managed property before such approval is obtained.  SUBCONTRACTOR and its lower-tier subcontractors must take into consideration that upon CONTRACTOR’S receipt of required documentation from SUBCONTRACTOR, it takes approximately 2-4 weeks to process requests for foreign nationals from non-sensitive countries and 8-12 weeks to process requests for foreign nationals from sensitive countries.  In addition, there is no guarantee OWNER will approve such requests.  CONTRACTOR shall provide an assigned trained Host for each SUBCONTRACTOR foreign national employee.  SUBCONTRACTOR must coordinate all foreign national processing with CONTRACTOR’S Safeguards and Security Foreign National Visits/Assignments (FNVA) Coordinator.  Contact the FNVA for assistance as needed.
Suspensions effected due to the assignment of unapproved and/or expired foreign nationals, of any subcontract tier, shall be at the sole expense of the SUBCONTRACTOR, including delays to CONTRACTOR, or any possible re-procurement costs if it becomes necessary to terminate the Subcontract due to inability of SUBCONTRACTOR to obtain necessary approvals for personnel assigned to the Subcontract that are required to complete the Scope of Work.
(g)
Jobsite Orientation.  In accordance with Code of Federal Regulation 10CFR851, each SUBCONTRACTOR’S employee, and employees of its lower-tier subcontractor(s) must complete the CONTRACTOR’S Jobsite orientation, HGET training, and Fit for Duty Assessment prior to being issued a WTP construction badge.  This normally takes approximately 40 hours to complete.

(h)
Computer Security.  Each SUBCONTRACTOR’S employee, and employees of its lower-tier subcontractors that are granted access to CONTRACTOR or OWNER information networks, are required to comply with the restrictions and limitations of CONTRACTOR’S computer security program.  These requirements can be obtained from CONTRACTOR’S Computer Protection Program Manager.

(i)
Security Program.  SUBCONTRACTOR shall establish and maintain a security program, implementing and supplementing, as required, CONTRACTOR’S security requirements herein and those security procedures and plans established for the Project.  This shall include a written Security Program which shall be submitted to CONTRACTOR’S Site Security Manager for review and approval within thirty (30) calendar days after Subcontract award and prior to site mobilization and in any event prior to commencing Work at the Jobsite.  SUBCONTRACTOR’S program shall include:

(1)
Controlled access to office, warehouse, material, and equipment sites;
(2)
Physical security of office, warehouse, material, and equipment sites, to include periodic security checks of all Work areas assigned to SUBCONTRACTOR;
(3)
Control of material and equipment packaging, transportation, and delivery to the Jobsite;
(4)
Accountability procedures for storage, requisition, and issue of material and equipment;
(5)
Personnel security to include, but not be limited to, compliance with CONTRACTOR’S work rules (access, badging, badge recovery, prohibited articles, controlled articles, etc.);
(6)
Communications security to include, but not be limited to, use of radios, cell phones, pagers, radio finders, beacons, etc.;
(7)
Compliance with CONTRACTOR’S Emergency Response Plan to include, but not be limited to, emergency notification lists, personnel accountability procedures, etc.;
(8)
Compliance with all CONTRACTOR security programs and the coordination measures, with CONTRACTOR, OWNER and others on the Jobsite, established for that purpose;
(9)
Prompt reporting of incidents of loss, theft or vandalism of government property to CONTRACTOR, subsequently detailed and provided in writing; and

(10)
Immediate notification to the WTP Site Security Manager on adverse terminations.

(11)
SUBCONTRACTOR shall designate in writing an onsite representative who will meet with CONTRACTOR’S Site Security Manager to discuss site security requirements, work activities affecting security, and other related security issues. 

(j)
Vehicles.  The number of SUBCONTRACTOR and its lower-tier subcontractors’ vehicles allowed on the Jobsite shall depend upon the Work in progress and shall be as approved by CONTRACTOR.  Approved vehicles will be issued a Jobsite vehicle decal by CONTRACTOR.  SUBCONTRACTOR vehicles approved for a Jobsite vehicle decal shall be (1) insured under the SUBCONTRACTOR’S company name per the terms and conditions of the Subcontract, and (2) approved vehicles shall be used exclusively for Work performed at the Jobsite that includes material deliveries, transporting of tools and equipment, and service type vehicles.  Personal vehicles and other SUBCONTRACTOR company vehicles will not be allowed within the Jobsite work area and must be parked in the designated Jobsite parking areas.

NOTE:
SUBCONTRACTOR and its lower-tier subcontractors need to be aware that security levels may change as they apply to badging, searches and OWNER’S Hanford Site access.  This will be based on changing security conditions affecting the United States.  If security levels change, SUBCONTRACTOR will be advised.   

(k)
Counterintelligence Program.  DOE ORDER 475.1, Contractor Requirement Document (CRD) requires CONTRACTOR to implement a Counterintelligence Site Specific Plan (CSSP).  The CONTRACTOR CSSP has flow down requirements to all subcontractors.  Section (3) of the CSSP specifically outlines the requirements and responsibilities to be implemented by all Hanford Tank Waste Treatment and Immobilization Plant (WTP) Personnel.  Section (3) is provided as Attachment B-7 for SUBCONTRACTOR reference and implementation.
[PN:  END OPTION 1]
[PN:  OPTION 2]
[PN:  USE OPTION 2 WHEN PART OR ALL OF THE WORK WILL BE PERFORMED AT WTP’S OFFSITE FACILITIES BUT NO WORK WILL BE PERFORMED AT THE WTP JOBSITE.]
In the performance of the Work under this Subcontract, SUBCONTRACTOR shall be responsible and comply with the following requirements of CONTRACTOR'S and OWNER' S security program:

(a)
Incidents.  SUBCONTRACTOR shall promptly report in writing to CONTRACTOR within 24 hours after occurrence all incidents involving the loss, theft or vandalism of Government tools, equipment or material.  Notification shall also include incidents of violence, threats against others, illegal activities, and misconduct.  

(b)
Prohibited Articles.  SUBCONTRACTOR shall not bring onto the CONTRACTOR'S facilities any prohibited article.  Prohibited articles include, but are not limited to:

(1)
Dangerous weapons;

(2)
Explosives, ammunition, and incendiary devices;

(3)
Controlled substances and drug paraphernalia (e.g., illegal drugs and associated paraphernalia, but not prescription medication);

(4)
Alcoholic beverages (includes "near" and "non-alcoholic" beer and wine); and
(5)
Contraband (includes other items prohibited by law).

(c)
Security Badges.  SUBCONTRACTOR shall comply with all CONTRACTOR badging requirements for access to CONTRACTOR’S WTP Offsite facilities.  

(d)
Foreign Nationals.  Foreign National (FN):  An alien.  A person who was born outside the jurisdiction of the U.S., is a citizen of a foreign government, and has not been naturalized under U.S. law.  Lawful Permanent Resident (LPR):  One who has the right to reside permanently and work in the U.S.  An LPR may also be known as a permanent resident alien or Green Card holder.  A lawful permanent resident is not defined as a U.S. citizen.
SUBCONTRACTOR must obtain OWNER’S approval, through CONTRACTOR, prior to allowing any SUBCONTRACTOR or lower-tier subcontractor foreign national employee to perform work under this Subcontract.  No SUBCONTRACTOR or lower-tier subcontractor foreign national employee will be permitted access to WTP-managed property before such approval is obtained.  SUBCONTRACTOR and its lower-tier subcontractors must take into consideration that upon CONTRACTOR’S receipt of required documentation from SUBCONTRACTOR, it takes approximately 2-4 weeks to process requests for foreign nationals from non-sensitive countries and 8-12 weeks to process requests for foreign nationals from sensitive countries.  In addition, there is no guarantee OWNER will approve such requests.  CONTRACTOR shall provide an assigned trained Host for each SUBCONTRACTOR foreign national employee.  SUBCONTRACTOR must coordinate all foreign national processing with CONTRACTOR’S Safeguards and Security Foreign National Visits/Assignments (FNVA) Coordinator.  Contact the FNVA for assistance as needed.

Suspensions effected due to the assignment of unapproved and/or expired foreign nationals, of any subcontract tier, shall be at the sole expense of the SUBCONTRACTOR, including delays to CONTRACTOR, or any possible re-procurement costs if it becomes necessary to terminate the Subcontract due to inability of SUBCONTRACTOR to obtain necessary approvals for personnel assigned to the Subcontract that are required to complete the Scope of Work.
(e)
Computer Security.  Each SUBCONTRACTOR employee, and employees of its lower-tier subcontractors that are granted access to CONTRACTOR or OWNER information networks, are required to adhere to the restrictions and limitations of CONTRACTOR'S computer security program.  These requirements can be obtained from CONTRACTOR'S Computer Protection Program Manager.

[PN:  END OPTION 2]
[PN:  OPTION 3]
[PN:  USE OPTION 3 WHEN ALL WORK WILL BE PERFORMED AT SUBCONTRACTOR'S OWN FACILITIES AND NO WORK WILL BE PERFORMED AT THE WTP JOBSITE OR WTP'S OFFSITE FACILITIES.]
(a)
In the performance of the Work under this Subcontract, SUBCONTRACTOR shall promptly report in writing to CONTRACTOR within 24 hours after occurrence all incidents involving the loss, theft or vandalism of Government tools, equipment, or material.  Notification shall also include incidents of violence, threats against others, illegal activities, and misconduct.  

(b)
Foreign Nationals.  Foreign National (FN):  An alien.  A person who was born outside the jurisdiction of the U.S., is a citizen of a foreign government, and has not been naturalized under U.S. law.  Lawful Permanent Resident (LPR):  One who has the right to reside permanently and work in the U.S.  An LPR may also be known as a permanent resident alien or Green Card holder.  A lawful permanent resident is not defined as a U.S. citizen.
SUBCONTRACTOR must obtain OWNER’S approval, through CONTRACTOR, prior to allowing any SUBCONTRACTOR or lower-tier subcontractor foreign national employee to perform work under this Subcontract.  No SUBCONTRACTOR or lower-tier subcontractor foreign national employee will be permitted access to WTP-managed property before such approval is obtained.  SUBCONTRACTOR and its lower-tier subcontractors must take into consideration that upon CONTRACTOR’S receipt of required documentation from SUBCONTRACTOR, it takes approximately 2-4 weeks to process requests for foreign nationals from non-sensitive countries and 8-12 weeks to process requests for foreign nationals from sensitive countries.  In addition, there is no guarantee OWNER will approve such requests.  CONTRACTOR shall provide an assigned trained Host for each SUBCONTRACTOR foreign national employee.  SUBCONTRACTOR must coordinate all foreign national processing with CONTRACTOR’S Safeguards and Security Foreign National Visits/Assignments (FNVA) Coordinator.  Contact the FNVA for assistance as needed.

Suspensions effected due to the assignment of unapproved and/or expired foreign nationals, of any subcontract tier, shall be at the sole expense of the SUBCONTRACTOR, including delays to CONTRACTOR, or any possible re-procurement costs if it becomes necessary to terminate the Subcontract due to inability of SUBCONTRACTOR to obtain necessary approvals for personnel assigned to the Subcontract that are required to complete the Scope of Work.
[PN:  END OPTION 3]
SC-18 CORRESPONDENCE

All correspondence shall be addressed to the Procurement Representative with information copies of the basic correspondence to the STR/SC.  The Procurement Representative and STR/SC's mailing address is:

Bechtel National, Inc.

2435 Stevens Center Place

Richland WA  99354

Attention: (Designated Subcontract Administrator)

Reference:  Subcontract No. 24590- [PN:  INSERT SUBCONTRACT Number, otherwise enter “tbd.”]

SC-19 ORGANIZATIONAL CONFLICT OF INTEREST REPRESENTATIONS, DISCLOSURES, AND MITIGATION PLAN

If changes, including additions, to the facts disclosed prior to award of this Subcontract occur during the performance of this Subcontract, SUBCONTRACTOR shall make an immediate and full disclosure of such changes in writing to CONTRACTOR.  Such disclosure shall include an Organizational Conflict of Interest (OCI) Mitigation Plan describing any action, which SUBCONTRACTOR has taken or proposes to take to avoid, neutralize, or mitigate any resulting conflict of interest.

SC-20 ASSIGNED PERSONNEL

[PN:  THIS CLAUSE IS REQUIRED WHEN THE WORK REQUIRES TECHNICAL PERSONNEL WITH SPECIFIC ACADEMIC, PROFESSIONAL OR OTHER QUALIFICATIONS, AND THE QUALITY OF SUBCONTRACTOR'S STAFF MUST BE MONITORED AND CONTROLLED.  IF NOT APPLICABLE, DELETE THE TEXT below, retain the SC number and clause title, AND INSERT " - NOT USED" to the right of THE TITLE.]

(a)
CONTRACTOR'S written approval of all SUBCONTRACTOR personnel assigned to perform the Work shall be a condition precedent to payment of their costs.  SUBCONTRACTOR shall submit resumes for each individual setting forth educational and professional qualifications, experience, tasks to be performed, position, and compensation.  SUBCONTRACTOR shall verify all academic degrees and professional credentials and shall certify the accuracy of any SUBCONTRACTOR submitted qualifications.

(b)
CONTRACTOR will review and approve or reject assignments within ten (10) calendar days.  Approval of assignments shall not relieve SUBCONTRACTOR of the full responsibilities of employer and shall create no direct relationship between the individual and CONTRACTOR or OWNER.

(c)
SUBCONTRACTOR shall assign only competent and qualified personnel and shall at all times be solely responsible for their work quality.  CONTRACTOR may request the removal of individual employees at any time and SUBCONTRACTOR agrees to comply and to promptly provide acceptable replacement personnel.

SC-21 KEY PERSONNEL

[PN:  If no key personnel are designated, THEN DELETE the TEXT below, retain the SC number and clause title, and INSERT " - NOT USED" to the right of the title.] 

(a)
The following personnel are SUBCONTRACTOR key personnel: 

	Name
	Title/Position

	
	

	
	


(b)
SUBCONTRACTOR shall not reassign any key personnel without CONTRACTOR'S prior written consent.  Prior to reassigning key personnel, SUBCONTRACTOR shall notify CONTRACTOR'S authorized representative reasonably in advance and shall submit justification in sufficient detail to permit evaluation of the impact on SUBCONTRACTOR’S performance.  

(c)
SUBCONTRACTOR shall provide CONTRACTOR with resumes of proposed replacement candidate(s) for key personnel.  Replacement key personnel shall not be assigned for Work without first obtaining approval from CONTRACTOR.  Replacement of personnel shall be at SUBCONTRACTOR'S expense and any delay resulting from the replacement process shall not entitle SUBCONTRACTOR to an adjustment schedule.
SC-22 FINES AND PENALTIES

If a state or federal agency takes an enforcement action with associated fines and penalties against CONTRACTOR or OWNER for regulatory and/or permit noncompliance that resulted from a failure of SUBCONTRACTOR to perform in accordance with this Subcontract (e.g., failure to meet regulatory reporting milestones, making false statements in reports, notices of violations or alleged violations (NOVs/NOAVs), etc.), SUBCONTRACTOR shall reimburse CONTRACTOR or OWNER for the amount of any resultant fine and/or the cost of additional work required as a result of the enforcement action.  CONTRACTOR may withhold such amounts from any payments due SUBCONTRACTOR.

SC-23 EMPLOYEE CONCERNS PROGRAM AND DUTY TO MAINTAIN A SAFETY CONSCIOUS WORK ENVIRONMENT 

[PN:  IF WORK IS TO BE PERFORMED AT the WTP SITE or PROJECT OFFICES, SELECT ONLY ONE OF THE FOLLOWING TWO SPECIAL CONDITION ALTERNATES AND DELETE THE OTHER ALTERNATE THAT DOES NOT APPLY.  OTHERWISE, DELETE THE TEXT BELOW, RETAIN THE SC NUMBER AND CLAUSE TITLE, AND INSERT " - NOT USED" TO THE RIGHT OF THE TITLE.]

[PN:  SELECT ONLY ONE OF THE FOLLOWING two SPECIAL CONDITION ALTERNATEs AND DELETE THE ALTERNATE THAT DOes NOT APPLY.]
[PN:  ALTErNATE 1]
[PN:  use Alternate 1 when part or all of the work will be performed at the wtp site or project offices and the subcontractor will have more than 10 employees performing the work.] 

SUBCONTRACTOR shall implement an Employee Concerns Program (ECP) which shall conform to Department of Energy (DOE) Order 442.1A Employee Concerns Program.  CONTRACTOR shall have the right to audit SUBCONTRACTOR'S ECP for compliance and implementation at any time.  As directed by CONTRACTOR, SUBCONTRACTOR shall report and correct any deficiencies as deemed necessary.

(a)
As a minimum, the following areas shall be addressed in SUBCONTRACTOR'S ECP:

(1)
SUBCONTRACTOR shall establish an ECP that ensures employee concerns related to such issues as the environment, safety, health, and SUBCONTRACTOR'S work related to DOE'S programs and facilities is addressed through:

(i) Prompt identification, reporting, and resolution of employee concerns regarding site facilities or operations in a manner that provides the highest degree of safe operations;
(ii) 
Free and open expression of employee concerns that results in an independent, objective evaluation;
(iii) Supplementation of existing processes with an independent avenue for reporting concerns;
(iv) 
Employees are encouraged to first seek resolution with the first-line supervisors or through existing complaint or dispute resolution systems, and informed that they have the right to report concerns through OWNER'S ECP; and
(v) Management's intolerance for reprisals against or intimidation of employees who reported concerns.  SUBCONTRACTOR shall be familiar with the requirements of 29 Code of Federal Regulations (CFR) Part 24, 48 CFR subpart 3.9, 10 CFR Part 708, 42 United States Code (USC) 7239, and DOE Order 4421.1A and ensure that its employees are informed of their rights under these provisions.  SUBCONTRACTOR shall have in place an effective, visible ECP program (Procedure, Communications, Training, etc.) to ensure that its employees understand that they can raise such concerns to SUBCONTRACTOR and/or directly contact CONTRACTOR, the OWNER, or the State or Federal Regulatory Agencies without fear of employer reprisals or job-related discrimination.

(b)
In support of the effective implementation of the ECP, SUBCONTRACTOR is required to:

(1)
Resolve and/or assist OWNER and CONTRACTOR in the resolution of employee concerns in a manner that protects the health and safety of both employees and the public and ensures effective and efficient operation of OWNER-related activities under its jurisdiction;
(2)
Ensure that SUBCONTRACTOR and its lower-tier supplier and SUBCONTRACTOR employees, vendors/visitors are advised that they have the right and responsibility to report concerns relating to the environment, safety, health, or management of CONTRACTOR-related activities; and
(3)
Perform self-assessments, and cooperate with assessments by CONTRACTOR or OWNER used to verify that SUBCONTRACTOR acted to minimize, correct, or prevent recurrence of the situation that precipitated a valid concern.

(c)
At a minimum, the following records must be prepared and maintained within the SUBCONTRACTOR'S ECP program:

(1)
Concern log;
(2)
Concern reports;
(3)
Concern investigation and resolution summaries, including a description of the basis for closing the concern;
(4)
Self-assessment results; and
(5)
Quarterly and annual reports.

(d)
In support of the effective implementation of the CONTRACTOR'S ECP, SUBCONTRACTOR is required to:

(1)
Submit Quarterly (March, June, September) and annual (December) reports due the last working day of the month to the CONTRACTOR ECP office.  Reports shall contain the following information:

(i)
Concern Description;
(ii)
Priority Level (serious, routine, etc.);
(iii)
Type (safety, quality, etc.);
(iv)
Date Received;
(v)
Date Closed;
(vi)
Status (open, closed, etc.); and
(vii)
Resolution Summary.

(2)
Conduct an annual self-assessment;
(3)
Participate in an annual assessment by CONTRACTOR;
(4)
Post ECP Posters with contact phone numbers, hotline number and the CONTRACTOR, OWNER, and Inspector General (IG) phone numbers in conspicuous locations;
(5)
Establish and post a hotline number;
(6)
Identify the SUBCONTRACTOR'S ECP Point of Contact to CONTRACTOR ECP;
(7)
Provide evidence of an appropriately-trained ECP staff; and
(8)
Submit the SUBCONTRACTOR'S ECP Procedure for acceptance by CONTRACTOR ECP.

(e)
SUBCONTRACTOR shall be familiar with and comply with DOE order 442.1A Department of Energy Employee Concerns Program, 29 CFR part 24, 48 CFR subpart 3.9, and 10 CFR part 708, which prohibit discrimination against workers for engaging in certain protected activities.  "Discrimination" includes discharge or any other adverse actions that relate to compensation, terms, conditions, and privileges of employment.  The term "protected activities" includes, among other things, workers raising environmental, health, safety or quality control concerns either internally to their employer, or to CONTRACTOR, or to OWNER, or to any other state or federal regulatory agency.  SUBCONTRACTOR shall investigate, and ensure that it and its sub-tier SUBCONTRACTORS investigate any allegation of discrimination for engaging in protected activity with respect to work under this Subcontract.

(f)
Any breach of this provision shall be a material breach of the Subcontract.

(g)
SUBCONTRACTOR agrees to place this provision in all subcontracts of any tier entered into pursuant to this Subcontract, unless CONTRACTOR consents in writing to exclude a particular subcontract or class of contract.  SUBCONTRACTOR is responsible for flowing down the necessary provisions in this Subcontract to its subcontractors at any tier.

[PN:  END ALTERNATE 1]
[PN:  Alternate 2]
[PN:  USE ALTERNATE 2 when SUBCONTRACTOR will employ 10 or fewer employees TO PERFORM THE work AT WTP SITE AND PROJECT OFFICES.]
(a)
CONTRACTOR'S senior management and organization are committed to open two-way communication with employees, including SUBCONTRACTOR employees.  Employees are encouraged to promptly report concerns regarding safety, health, quality, security, fraud, waste or mismanagement of governmental resources, the environment, or reprisals for reporting any such concerns, through normal processes for resolution.  Additional processes may include dialogue between employees and management, or referral to service organizations (CONTRACTOR'S Safety or Human Resources Department, for example).  CONTRACTOR has in place an Employee Concerns Program (ECP), which provides all employees with an independent avenue for anonymous or confidential reporting of such concerns.

(b)
The ECP creates a framework to promptly identify, report, and resolve such employee concerns; SUBCONTRACTOR employees are encouraged to first bring issues and concerns to his or her immediate supervisor or manager for resolution.  SUBCONTRACTOR shall not reprimand or retaliate against employees for raising such concerns.  If not resolvable, SUBCONTRACTOR employees may use the CONTRACTOR'S ECP without fear of reprimand or retaliation.  Employees are also encouraged to identify near miss and non-consequential events to ensure that opportunities for improved operations are considered.

(c)
In support of the effective implementation of the ECP, SUBCONTRACTOR is required to:

(1)
Assist OWNER and CONTRACTOR in the resolution of employee concerns in a manner that protects the health and safety of both employees and the public and ensures effective and efficient operation of WTP-related activities under their jurisdiction;
(2)
Ensure that SUBCONTRACTOR’S and lower-tier subcontractor’s employees, vendors/visitors are advised that they have the right and responsibility to report concerns relating to the environment, safety, health, or management of WTP-related activities; and
(3)
Cooperate with assessments used to verify that they have acted to minimize, correct, or prevent recurrence of the situation that precipitated a valid concern.

(d)
All SUBCONTRACTOR employees working under this Subcontract shall be notified of the following:

To file a concern related to safety, health, quality, security, fraud, waste, or mismanagement of governmental resources, the environment, or reprisals for reporting any such concerns, the employee may do any of the following:

(1)
Bring issues and concerns to his or her immediate supervisor or manager for resolution.  Visit the CONTRACTOR ECP Officer or Project Offices Coordinator at 2505 Garlick Blvd., MS12-B, Richland, WA 99354 and state the concern in person.  At the WTP Construction Site, contact the Site Coordinator in building T-1;
(2)
Write the concern on a Notice of Employee Concern form and mail to ECP Officer or Coordinator at MSIN 12-B;
(3)
Call the CONTRACTOR ECP Officer at (509) 371-2020, or the ECP Program Manager at 
371-2106, or the WTP Construction Site Coordinator at (509) 373-8797;
(4)
Call the CONTRACTOR ECP 24-hour hotline at (509) 371-3888 or 1-800-392-2108; and
(5)
Call the DOE Office of River Protection ECP Program at (509) 376-1934.

(e)
The SUBCONTRACTOR is responsible for compliance with the requirements made applicable to the Subcontract regardless if the Work is completed by the SUBCONTRACTOR or its SUBCONTRACTORS at any tier.  SUBCONTRACTOR is responsible for flowing down the necessary provisions in this Subcontract to its subcontractors at any tier.  

[PN:  END ALTERNATE 2]
SC-24 WORK HOURS AND SITE CLOSURE DAYS

Site work hours are in accordance with Exhibit "H" titled "HANFORD SITE STABILIZATION AGREEMENT" (HSSA) unless otherwise specified.  SUBCONTRACTOR shall perform the Work in accordance with the WTP site work schedule which is four ten-hour days (4/10s), Monday through Thursday, from 6:30am to 5:00pm, including a thirty (30) minute lunch break.  Deviation from the approved Site work hours shall be requested of CONTRACTOR in writing and such approval shall not be unreasonably withheld.  

CONTRACTOR recognizes the following Site Closure days:

New Year's Day

Labor Day

Thanksgiving Day

Day after Thanksgiving

Memorial Day

Christmas Day

Independence Day

SUBCONTRACTOR is responsible for coordinating support requirements with CONTRACTOR’S Subcontract Coordinator on Site Closure dates.

SUBCONTRACTOR shall note that the above Work schedule may be deviated from based on CONTRACTOR’S procedure for declaring changes to the OWNER’S Hanford Site Work Schedule, due to inclement weather conditions.  SUBCONTRACTOR shall have the sole responsibility for satisfying itself concerning the general and local conditions, including, but not limited to, climatic and seasonal conditions.

CONTRACTOR’S Subcontract Coordinator will be SUBCONTRACTOR’S point of contact for any Site Closures during scheduled work hours.  OWNER’S Hanford site weather delays do not apply to this subcontract.    For information on Work Delays or Cancellations use the WTP Employee Hotline: 509-373-3333 or 1-800-664-0771 (dial 373-3333 at the prompt).  

SC-25 DRUG AND ALCOHOL FREE WORKPLACE

[PN:  SELECT ONLY ONE OF THE FOLLOWING three SPECIAL CONDITION ALTERNATES AND DELETE THE OTHER ALTERNATES THAT DO NOT APPLY.]

[PN:  SELECT ALTERNATE 1 IF NO WORK IS TO BE PERFORMED AT EITHER THE WTP JOBSITE OR  PROJECT OFFICES.  SELECT ALTERNATE 2 IF SUBCONTRACT IS WITH AN INDIVIDUAL AND PART OR ALL OF THE WORK WILL BE PERFORMED AT THE wtp jOBSITE OR PROJECT OFFICES, unless safety determines that alt 1 or 3 are required.  SELECT ALTERNATE 3 WHEN the subcontract is with other than an individual and PART OR ALL OF THE WORK WILL BE PERFORMED AT The wtp jobsite or project offices ]

 [PN:  ALTERNATE 1]

CONTRACTOR is dedicated to a “zero Accident” philosophy and a drug and alcohol free workplace.
[PN:  END ALTERNATE 1]

[PN:  ALTERNATE 2]

[PN:  WHEN THIS alternative APPLIES, DO NOT FLOW DOWN EITHER DEAR CLAUSE 970-5204-58 oR FAR CLAUSE 52.223-6.]
CONTRACTOR is dedicated to a “Zero Accident” philosophy and a drug and alcohol free workplace.  Consequently, SUBCONTRACTOR shall be subject to termination for cause for use of alcohol or illegal use of drugs in the workplace.

[PN:  END ALTERNATE 2]

[PN:  ALTERNATE 3]
CONTRACTOR is dedicated to a “Zero Accident” philosophy and a drug and alcohol free workplace.  Consequently, SUBCONTRACTOR shall be subject to termination for cause for use of alcohol or illegal use of drugs in the workplace.

In addition to DEAR 970.5204-58, referenced in the General Conditions under “Government Flowdowns,” SUBCONTRACTOR shall incorporate the following provisions into its Workplace Substance Abuse Program.  The standards and requirements set in place for drug testing processes at the Jobsite meet the standards and requirements found in the Department of Health and Human Services Mandatory Guidelines for Federal Workplace Drug Testing Programs.  These guidelines provide direction for random selection of employees for testing; obtaining urine specimens for testing; specimen chain-of-custody forms and assurances; laboratory methodology including analysis sensitivity levels; and quality control.  In accordance with 10 CFR 707.11, testing shall be performed for the following drugs or classes of drugs; marijuana; cocaine; opiates; phencyclidine; and amphetamines.  

Based upon experience of drug usage information through law enforcement agencies, additional drugs may be added to the testing list.  The table below lists the substances that are currently to be tested for during the drug screening process.  This table may be unilaterally amended by CONTRACTOR at anytime.  The test methods used in the laboratory reflect recognized industry standards.

Cutoff Levels for Drug Testing - Nanograms per Milliliter

	Drug or Class of Drug
	Initial Screen Cutoff
ng/mL
	Confirmatory Screen Cutoff ng/mL

	Marijuana
	50
	15

	Cocaine
	150
	100

	Opiates Multi-panel
	2,000
	2,000

	Phencyclidine
	25
	25

	Amphetamines
	500
	250

	Methamphetamine
	500
	250

	Oxycodone
	100
	50

	Barbiturates
	300
	200

	Benzodiazepines
	300
	200

	Methadone
	300
	200

	MDMA (Ecstasy)
	500
	250

	Propoxyphene
	300
	300

	Masking Agents
	N/A
	N/A


Testing for Alcohol:  Screening for alcohol (Breath Alcohol Test) will be conducted whenever Random or For Cause drug testing is conducted.  The screening process will conform to Department of Transportation procedures.  These procedures establish requirements for specimen collection, specimen analysis, quality assurance, invalid tests, refusals to test, uncompleted tests, privacy, disclosure of alcohol testing information, and record-keeping.  

Subcontract employees having confirmed positive test results (including the first offense) for illegal drugs or unauthorized substance, or blood alcohol results at or above 0.04 BAC are to be either terminated for the length of the project (manual) or subject to appropriate action under the subcontractor’s applicable personnel policies (which may include being offered EAP (Employee Assistance Program) for a first offense (non-manual).

Subcontract employees having a confirmed positive blood alcohol test result at less than 0.04 BAC for a first offense only will receive appropriate disciplinary action.

Any subcontract employee who is determined for a second time to have used alcohol in excess of 0.02 BAC, or a non-manual employee testing positive for drugs for a second time, will be terminated in all cases.

Pre-Employment: All applicants, and any individuals transferring to a Testing Designated Position will be tested for the use of illegal drugs before final selection for employment or assignment to the position.

Random Testing: All subcontract employees who perform work at the Jobsite, both manual and non-manual, are deemed to be in Testing Designated Positions, and are subject to random drug and alcohol testing.  Random testing for drugs and alcohol are to be performed on a frequency of thirty percent (30%) of the group population per year.

Subcontract supervisors, when informed that one of their assigned employees has been selected for a random drug test, are to notify the employee as soon as that employee is available to respond, but in all cases in the same day. 

Employees notified of random selection are to report to the designated collection facility and within 3 hours provide a urine specimen and BAT.

Once notified, the employee is accompanied by the supervisor, or designee, to the collection facility and turned over to the collection facility personnel.

[PN:  END ALTERNATE 3]

SC-26 LIMITATION OF FUNDS AND CONTRACTOR'S OBLIGATION

[PN:  ALTERNATE 1 - NO TASK ORDERS]

(a)
The total funding amount presently available for payment by CONTRACTOR and allotted to this Subcontract is identified under Exhibit "C" titled "QUANTITIES, PRICING, AND DATA."  CONTRACTOR will allot additional funds incrementally to the Subcontract up to the full amount specified in the Subcontract.  SUBCONTRACTOR agrees to perform, or have performed, Subcontract Work scope up to the point at which the total amount paid and payable by CONTRACTOR under the Subcontract approximates but does not exceed the total amount of funding actually allotted by CONTRACTOR to the Subcontract as specified in Exhibit "C."

(b)
SUBCONTRACTOR shall provide CONTRACTOR written notice at least 60 days prior to the date when, in SUBCONTRACTOR'S best judgment, the work will reach the point at which the total amount payable by CONTRACTOR, including any cost for termination, will approximate seventy-five percent (75%) of the total amount then allotted to the Subcontract for performance of the applicable Work scope.  The notification will state (1) the estimated date when that point will be reached and (2) an estimate of additional funding, if any, needed to continue performance.  CONTRACTOR will terminate any work for which additional funds have not been allotted, pursuant to the Subcontract General Condition titled "TERMINATION."

(c)
CONTRACTOR is not obligated to reimburse SUBCONTRACTOR for costs incurred in excess of the total amount allotted by CONTRACTOR to this Subcontract and SUBCONTRACTOR is not obligated to continue performance under this Subcontract (including actions under the Termination clause of this Subcontract) or otherwise incur costs in excess of the amount allotted to the Subcontract by CONTRACTOR, until CONTRACTOR notifies SUBCONTRACTOR in writing that the amount of funding allotted by CONTRACTOR has been increased and specifies the increased amount, which shall then constitute the total amount of funding allotted by CONTRACTOR to this Subcontract.

(d)
Subcontract amendments shall not be considered an authorization to exceed the amount of funding allotted by CONTRACTOR, unless the Change Order contains a statement increasing the amount of funding allotted.

(e)
Nothing in this clause shall affect the right of CONTRACTOR to terminate this Subcontract pursuant to the General Condition titled "TERMINATION."

[PN:  END ALTERNATE 1]

[PN:  ALTERNATE 2 - TASK ORDERS]

(a)
The total estimated value of this Subcontract is identified under Exhibit “C,” titled “QUANTITIES, PRICING, AND DATA.”  The total value or not-to-exceed amount of a task order shall constitute the maximum amount for which CONTRACTOR shall be liable.  Performance of work that exceeds the authorized amount shall be at SUBCONTRACTOR’S own risk.

(b)
In the case of fixed unit task orders with not-to-exceed values, SUBCONTRACTOR will provide CONTRACTOR’S Acquisition Representative with immediate oral notice when, in SUBCONTRACTOR'S best judgment, the Work will not be completed for the not-to-exceed value.  Such oral notifications shall be confirmed in writing to the Acquisition Representative within ten (10) calendar days.  The written notification will state (1) the estimated date when that point will be reached and (2) an estimate of additional funding, if any, needed to continue performance.  CONTRACTOR will either provide additional funding for the task order by written amendment to the subcontract, or terminate any Work for which additional funds have not been allotted, pursuant to the Subcontract General Condition titled “TERMINATION.”

(c)
Subcontract amendments shall not be considered an authorization to exceed the amount of funding allotted by CONTRACTOR, unless the amendment contains a statement increasing the amount of funding allotted.

(d)
Nothing in this clause shall affect the right of CONTRACTOR to terminate this Subcontract pursuant to the General Condition titled “TERMINATION.”

[PN:  END ALTERNATE 2]

SC-27 UNITED STATES INCOME TAX

[PN:  For U.S. Projects only insert the following language when any portion of the Work will be performed in the U.S. and payment for such Work will be made to a non-U.S. party. Check with the Bechtel Tax Department if you have any questions on the applicability of this language.  If no portion of the Work will be performed in the U.S. or such Work will be performed by a U.S. party, then delete the text below, retain the sc NUMBER, CLAUSE title, and INSERT "- NOT USED" to the right of the title.]

The United States Internal Revenue Code (“IRC”) requires CONTRACTOR to withhold and remit a 30% federal income tax from each payment to a non-U.S. SUBCONTRACTOR for Work performed in the U.S (“U.S. Sourced Payment”), except to the extent the federal income tax is reduced by a tax treaty or by the IRC. SUBCONTRACTOR shall segregate all requests for U.S. Sourced Payments from all other charges in each invoice. 

If SUBCONTRACTOR believes that a reduced federal income tax applies, it shall complete and submit the original of the appropriate form W-8BEN, W-8ECI, W-8IMY or 8233 to: BBS Global Vendor Payables Services, PO Box 7700, Glendale, Arizona, 85312-7700, USA. The forms are available at the U.S. Internal Revenue Service web site: http://www.irs.gov/. If CONTRACTOR determines the completed form demonstrates that SUBCONTRACTOR U.S. Sourced Payments are subject to a specified reduced federal income tax, CONTRACTOR will thereafter withhold and remit the federal income tax at the specified lower rate. 

In addition to the federal income tax, SUBCONTRACTOR’S Work may be subject to taxation by the State in which the Work is performed and CONTRACTOR may be obligated to withhold and remit the amount of such taxes from payments due SUBCONTRACTOR under this subcontract. In such event, SUBCONTRACTOR shall cooperate with CONTRACTOR so that CONTRACTOR can fulfill its obligations under the applicable State laws and regulations. 
SC-28 REPRESENTATIONS AND CERTIFICATIONS 

Representations, Certifications, and Other Statements of Offeror (SUBCONTRACTOR), as completed and executed in response to Request for Proposal No. 24590-[PN:  INSERT RFP NUMBER], are hereby included  in this Subcontract as Attachment B-8.
SC-29 ADMINISTRATIVE CLOSEOUT REQUIREMENTS

To administratively close out this Subcontract, SUBCONTRACTOR shall submit, in addition to other requirements of this Subcontract, the following documentation:

Property Status

Include a certification that states the following:

"All Government (OWNER) and CONTRACTOR-furnished property, material, Special Tooling, and Special Test Equipment furnished, acquired, or generated and accountable to this Subcontract has been consumed, delivered, or otherwise disposed of by transfer, plant clearance, or other authorized means as instructed by CONTRACTOR."

Release and Certificate of Final Payment

SUBCONTRACTOR and each assignee, if any, under an assignment entered into under this Subcontract and in effect at the time of final payment under this Subcontract, shall execute and deliver, at the time of and as a condition precedent to final payment under this Subcontract, a release in the form attached hereto as Attachment B-9, Release and Certificate of Final Payment, discharging CONTRACTOR and the Government (OWNER), its officers, agents, and employees of and from all liabilities, obligations, and claims arising out of or under this Subcontract.

SC-30 DOE/DOC EXPORT CONTROLLED INFORMATION (ECI)

[PN: INCLUDE THIS CLAUSE AND ITS RELATED ATTACHMENTS (I.E. doe/DOC SECURITY PLAN AND PRE-QUALIFICATION CERTIFICATION) WHEN DOE/DOC ECI IS INVOLVED.  VERIFY REQUIREMENTS WITH ENGINEERING AND THE PROJECT SECURITY REPRESENTATIVE ON A SUBCONTRACT-BY-SUBCONTRACT BASIS.  IF the clause is NOT APPLICABLE, THEN DELETE the TEXT below, retain the SC number and clause title and INSERT “- NOT USED” to the right of the title.] 
(a)
This Subcontract may require issue of Unclassified Government Information or Government-Furnished Equipment (GFE) whose export is controlled under the Department of Energy (DOE) export regulations (10 CFR Part 810) and/or the U.S. Export Administration Regulations (EARs) (15 CFR 730-774), and/or is subject to the provisions of the Export Administration Act of 1979.  The export laws and regulations set forth in the EARs and the DOE and the requirements in the Subcontractor Pre-Qualification Certification form, Attachment B-10B, signed by your company, as well as the Security Plan for the Protection of Export Controlled Information, Attachment B-10B, shall apply without exception to this Subcontract.  The use of any lower-tier suppliers or subcontractors that may require access to such DOE/DOC ECI Information and Equipment is subject to OWNER’S approval, which must be obtained through CONTRACTOR prior to providing such access to lower-tier suppliers or subcontractors.  

(b)
SUBCONTRACTOR is responsible for ensuring compliance with the terms of this provision by its employees, personnel, and any approved lower-tier suppliers or subcontractors.  SUBCONTRACTOR may use a written compliance agreement or SUBCONTRACTOR'S own processes to obtain such agreement from its personnel.

(c)
Upon completion of this Subcontract, SUBCONTRACTOR must either (i) return to CONTRACTOR all originals and copies of DOE/DOC ECI Information documents and provide written certification of deletion of all electronic copies or (ii) provide written certification that such hard copy documents and electronic versions of the documents have been destroyed.  Option (i) or (ii) above is considered a deliverable under the terms of payment, and final payment will not be released until accomplished.

[PN:  ADD THE FOLLOWING SUPPLEMENTAL JOBSITE CLAUSES AS APPROPRIATE IF JOBSITE WORK IS INVOLVED.  delete clauses that are not applicable, retain the sc number and clause title, and insert " - not used" to the right of the title.]

SC-31 SITE CONDITIONS

(a)
SUBCONTRACTOR shall have sole responsibility for satisfying itself concerning the nature and location of the Work and failure to acquaint itself with applicable conditions will not relieve SUBCONTRACTOR of responsibility for properly estimating either the difficulties, time for or cost of performing its obligations under this Subcontract.

(b)
Any CONTRACTOR- or OWNER-provided investigations of Jobsite surface or subsurface conditions are for information only and neither CONTRACTOR nor OWNER warrants or guarantees their content.

(c)
SUBCONTRACTOR shall immediately give CONTRACTOR written notification before proceeding with any work that SUBCONTRACTOR believes constitutes a differing site condition with respect to subsurface, latent or previously unknown physical conditions differing materially from those ordinarily encountered or inherent in the Work.

SC-32 REPAIR/REPLACEMENT OF CONTRACTOR OWNED OR GOVERNMENT OWNED PROPERTY

In the event that the scope of the work Section D provides for repair/replacement of CONTRACTOR Owned or Government Owned Property, prior to repair/replacement of damaged CONTRACTOR Owned, or Government Owned Property, SUBCONTRACTOR shall submit written estimates of requested service and components to CONTRACTOR and shall receive CONTRACTOR approval in writing before providing services or components exceeding $5,000.00 or 25% of said item’s acquisition value whichever is less.
SC-33 SUBCONTRACTOR JOBSITE REQUIREMENTS

(a)
SUBCONTRACTOR work areas on the Jobsite will be assigned by CONTRACTOR and SUBCONTRACTOR will confine its operations to the areas so assigned.

(b)
SUBCONTRACTOR shall, at all times, keep its work areas in a neat, clean and safe condition.  Upon completion of the Work and prior to final payment, SUBCONTRACTOR shall remove its equipment, plant and surplus materials; dispose of all rubbish; and return all CONTRACTOR- or OWNER-supplied equipment and materials to a CONTRACTOR-designated Jobsite location.

(c)
Others may be working at the Jobsite during performance of this Subcontract.  CONTRACTOR reserves the right to schedule SUBCONTRACTOR work in a manner to minimize interference with work of any of the parties involved.

(d)
SUBCONTRACTOR shall be responsible for all risk of loss or damage to work in progress and all equipment and material in its possession.  SUBCONTRACTOR shall receive, unload, store and process such equipment and material subject to CONTRACTOR'S review and approval.

(e)
SUBCONTRACTOR shall conduct its operations so as not to:

(1)
Interfere with any utility, right-of-way, structure, or other property without appropriate permits and advance written authorization of CONTRACTOR; and

(2)
Enter upon lands in their natural state or damage or destroy vegetation or cultivated and planted areas, whether on or off the Jobsite, without the advance written authorization of CONTRACTOR.

(f)
All costs for replacement, repair, or restoration required by reason of SUBCONTRACTOR failure to protect all equipment, facilities and material described herein or for unauthorized obstruction, damage to or use of property as described in (1) and (2) above shall be at SUBCONTRACTOR'S expense.

SC-34 FIRST AID FACILITIES

(a)
Where CONTRACTOR or OWNER have first-aid facilities at the Jobsite they may, at their option, make available their first-aid facilities for the treatment of employees of SUBCONTRACTOR, and employees of its subcontractors at any tier, who may be injured or become ill while engaged in the performance of the Work under this Subcontract.

(b)
If first-aid facilities and/or services are made available to said employees then, in consideration for the use of such facilities and the receipt of such services, SUBCONTRACTOR hereby agrees:

(1)
To include as part of its obligation under the General Condition titled "INDEMNITY" the obligation to release, defend, indemnify and hold harmless CONTRACTOR and OWNER from all claims, demands and liabilities arising from the use of such services or facilities; and 

(2)
In the event any of SUBCONTRACTOR'S employees or employees of its subcontractors at any tier, require off-site medical services, including transportation thereto, to promptly pay, or require its subcontractors to promptly pay, for such services directly to the providers thereof.

SC-35 JOBSITE FURNISHED REQUIREMENTS

(a)
Utilities.  The following will be furnished SUBCONTRACTOR without cost at outlets existing on the Jobsite.

(1)
Construction water;
(2)
Potable water; and

[PN:  In the following line, insert voltage and phase in the spaces provided.  Delete the brackets "[  ]" after you have entered the correct data.]

(3)
Electric power at [          ] volts, [          ] phase.

(b)
Facilities.  The following will be furnished SUBCONTRACTOR, subject to CONTRACTOR'S instructions and written approval, for SUBCONTRACTOR use:  

(1)
Storage and working area;     [PN:  SPECIFY LAYDOWN AREA, OFFICE, ETC.]
(2)
Parking area; and

(3)
Toilets.

(c)
Permits.  The following permits will, without cost, be furnished SUBCONTRACTOR; however SUBCONTRACTOR shall, as necessary, provide CONTRACTOR and OWNER with assistance in obtaining such permits:  [PN:  IF NO PERMITS WILL BE PROVIDED, INSERT "NONE" AFTER THE ABOVE COLON, AND DELETE (1), (2), AND (3) BELOW.]
(1)


(2)


(3)


(d)
Materials and Equipment.  The following materials and/or equipment will be furnished SUBCONTRACTOR, at CONTRACTOR'S Jobsite warehouse or storage area, to be incorporated into or used in performance of the Work under this subcontract.  Such items will be furnished without cost provided SUBCONTRACTOR shall, at its expense, accept delivery, load, unload, transport to points of use, care for such items until final disposition and upon completion of the Work return all surplus to CONTRACTOR'S Jobsite warehouse or storage area: [PN:  IF NO MATERIALS AND/OR EQUIPMENT WILL BE PERFORMED, INSERT "NONE" AFTER THE ABOVE COLON AND DELETE (1), (2), AND (3) BELOW.]
(1)


(2)


(3)


[PN:  The entries in each category above are samples only.  Engineering and/or Construction provides the data for these entries including an Exhibit "E" drawing providing details on utility and facility locations.  When any of these entries becomes lengthy, place it in an ATTACHMENT and reference the ATTACHMENT number and name here.  Enter the word "NONE" in those categories where none are provided.]

[PN:  END OF JOBSITE SUPPLEMENTAL CONDITIONS]

SC-36 COMPLIANCE WITH LAWS PROTECTING WHISTLEBLOWERS

SUBCONTRACTOR shall comply with all applicable laws and regulations, which protect Employee Whistleblower Actions, and shall not engage in any Retaliatory Acts against such employees.

For purposes of this Special Condition, "Employee Whistleblower Action" is defined to encompass any action filed by an employee in Federal and State court for redress of a Retaliatory Act by a contractor and any administrative procedure brought by an employee under 29 Code of Federal Regulations (CFR) Part 24, 48 CFR subpart 3.9, 10 CFR Part 708 or 42 United States Code (U.S.C.) 7239; and "Retaliatory Acts" means discharge, demotion, reduction in pay, coercion, restraint, threat, intimidation, or other similar negative action taken against an employee by a contractor as a result of an employee’s activity protected as a whistleblower activity by a Federal or State statute or regulation.

SC-37 MODIFICATIONS TO EXHIBIT "A"

The following modifications to Exhibit "A" apply to this Subcontract:

[PN:  IF THERE ARE NO MODIFICATIONS, ENTER "NONE."]
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	ATTACHMENT B-1 - WTP SUBCONTRACTOR REQUEST FOR PAYMENT


The "WTP SUBCONTRACTOR Request for Payment" form (Request for Payment) is intended to communicate payment data between SUBCONTRACTOR and Bechtel National, Inc. (BNI).  It provides a standard format for transmitting monthly progress payment requests from SUBCONTRACTOR to Accounts Payable, through the Subcontract Coordinator or SUBCONTRACTOR Technical Representative and Subcontract Administrator (SA), to and back to Accounts Payable for WTP.  It does not replace SUBCONTRACTOR'S invoice which must be submitted to BNI along with the "Request for Payment" form.

SUBCONTRACTORS should follow the instructions below for completing and submitting the Request for Payment form.

NOTE:  Please print the completed REQUEST FOR PAYMENT form on white paper. 
Step 1
Prepare SUBCONTRACTOR'S invoice, in SUBCONTRACTOR'S own format and on SUBCONTRACTOR'S own letterhead for total (cumulative) life-to-date Subcontract Work completed, including all Subcontract modifications.  Generally, SUBCONTRACTOR'S invoice also includes back-up sheets detailing progress-to-date of CONTRACTOR-approved items for payment.  (Note: SUBCONTRACTOR'S Invoice may also include "memo"-type entries containing much of the same data as is found on a completed Request for Payment form).

Step 2
Complete Request for Payment form blocks 1-6 and 9-13.

Enter the total dollar value of life-to-date Subcontract Work completed, including all Subcontract modifications, from SUBCONTRACTOR'S invoice in block 7 of the Request for Payment form.

Complete block 14 of the Request for Payment form.  (Enter sum of Subcontract modifications, plus incremental funding adjustments in block 14b.)

Enter the amount calculated in block 14f of the Request for Payment form in block 8 of the form.

Complete block 15 of Request for Payment form.  (CONTRACTOR shall advise SUBCONTRACTOR if there are any adjustments to be included in block 15d.)

Step 3
Complete block 16 for the Request for Payment form, and sign SUBCONTRACTOR Certification (block 17).

Submit one original copy of the completed Request for Payment form (use white paper), along with SUBCONTRACTOR'S invoice and signed progress summary sheets, as applicable, and agreed to with the BNI Subcontract Coordinator or Subcontract Technical Representative and Subcontract Administrator to the following address:

Bechtel National, Inc.
2435 Stevens Center Place
Richland, WA 99354

Attn:  [Accounts Payable Department]

Reference:
Subcontract No. [PN:] 24590- XX-XXX-XXXX-XXXXX 





CONFIDENTIAL: TO BE OPENED BY ADDRESSEE ONLY

	
	WTP SUBCONTRACTOR REQUEST FOR PAYMENT (CONT’D)

	1.  To:   Name & Address of Accounts Payable Office:


BECHTEL NATIONAL, INC.


Attn: Accounts Payable


2435 Stevens Center Place


Richland, WA 99354
	2.  From:   Name and Address of Subcontractor (include Zip Code)



	
	3.  Subcontractor's Authorized Representative (include title & phone number)



	4.  Invoice Number and Invoice Date (must match No. and date on Invoice form)


	6.  Invoice Period

   a. From                    b.  To
	7.  Total Dollar Value of Work Completed to Date (Enter in Block 14d)

	5. Invoice Point-of-Contact (include phone number)



	
	8.  Total Dollar Value This Invoice (From Block 14f) 



	9.  Type Payment (check one) 
______ Partial / Provisional / Progress 

   ______ Complete / Final


	10.   BNI Subcontract Number


	11.  BNI Subcontract Administrator (Name, Location, Phone)

	12.   Subcontract Period of Performance


	13.  BNI Subcontract Coordinator / Subcontract Technical Representative

       (Name, Location, Phone)



	14.  Subcontract / Task Order / Job Order / Release Funding Status


a. Initial Award/ Funding Amount
________________


b. Modifications / Incremental Funding
________________


c. Total Current Funding (a + b)
________________


d. Total Work Completed (Block 7)
________________


e. Total Previously Invoiced


    (Block 14d of previous Request


    for Payment form)

________________  


f. Total This Invoice (d – e)

________________ 


g. Balance to Complete (c – d) 
________________


h. Total retainage withheld to date
________________


	15.  Payment Calculation and Verification -This Invoice


a. Total This Invoice (14f)

________________


b. Less Amount to be Retained  


    from this Invoice per Subcontract
________________


c. Gross Amount Due (a - b)

________________


d. Adjustments (not included elsewhere,


    attach detail information)

________________


e. Total Amt. "to be paid"  (c + d)
________________


 f. Date Retainage Due (b + 15f from


    previous Request for Payment form)
________________


g. To Date Paid Amount 


    (c + 15g from previous 


    Request for Payment form)

________________


h. Total Work Completed (f + g


    should equal Block 7)

________________

	SUBCONTRACTOR CERTIFICATION - I Certify That:

1)
All information contained in this request for payment including the attached Invoice and supporting documentation is properly supported by data 
maintained in accordance with the rules governing the cost accounting system which applies to this Subcontract;

2)
All sub-tier subcontracts have been approved by BNI as required by the Subcontract; and

3) There are no encumbrances against material, labor, equipment, or services acquired and produced for or charged to this Subcontract.

	16. Name & Title - Subcontractor's Authorized Representative (PRINT)
	17.  Signature / Date (SIGN & DATE)




	 BNI SUBCONTRACT COORDINATOR (SC)/TECHNICAL REPRESENTATIVE (SRC) REVIEW SIGN-OFF (in accordance with Desktop Instruction No. PSMG-DI-04)

____
This Request for Payment / Invoice has been reviewed and the costs identified therein appear consistent and reasonable for the work effort performed during the invoice period, and is in accordance with the Subcontract terms and conditions.

____
This Request for Payment / Invoice has been reviewed and is acceptable except as otherwise noted.​​​​​​​​​​​​​​

____
Invoice is rejected as noted.

	18.  Name of SC / STR  (PRINT)


	19.  Signature / Date  (SIGN & DATE)



	PROJECT CONTROLS (COST CODE REVIEW)
___
This Request for Payment / Invoice has been reviewed and the Cost Coding is acceptable except as otherwise noted.
___
This subcontract has a single charge code for all invoiced costs; the charge code is: ​​​​​​​​​​​​​​​​​​​​​__________________________

	20.  Name of Cost Engineer  (PRINT)


	21.  Signature / Date  (SIGN & DATE)



	BNI SUBCONTRACT ADMINISTRATOR (SA) AUTHORIZATION FOR PAYMENT (in accordance with Desktop Instruction No. PSMG-DI-04)

____
This Request for Payment / Invoice has been reviewed and is authorized for payment.

____
This Request for Payment / Invoice has been reviewed and is authorized for payment except as otherwise noted.

____
Invoice is rejected as noted.

	22.  Name of SA Authorizing Payment (PRINT)
	23.  Sign & Date
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	ATTACHMENT B-2 - BECHTEL ELECTRONIC FUNDS TRANSFER AUTHORIZATION FORM 

	
	


This form is used to authorize Bechtel to transfer payments electronically to a supplier or consultant's financial institution.

All information from Bechtel's financial institution is transmitted electronically to designated receiving bank.

Arrangements for notification to recipient have to be made with receiving bank by recipient.

	Instructions

1. Please complete all information on the form and sign in the box entitled AUTHORIZATION SIGNATURE.

2. Attach a copy of a canceled check from your designated checking account.  NOTE:  EFT transfers can be made to checking accounts only.

3. Forward the completed form and attachment to:






Controller Department, EFT Coordinator






Bechtel National, Inc.






P.O. Box 350






Oak Ridge, TN  37831-0350

	Contractor/Supplier Information

	NAME:

	ADDRESS:

	CITY/STATE/ZIP CODE:
	TELEPHONE NUMBER:

	AUTHORIZATION SIGNATURE:
	DATE:

	Financial Institution Information

	NAME:

	ADDRESS:

	CITY/STATE/ZIP CODE:
	TELEPHONE NUMBER:

	ABA NUMBER- 9 Digits):
	ACCOUNT NUMBER:


Please fax completed and authorized form to the EFT Coordinator at 865-220-2111.

Bechtel’s EFT coordinator must be notified in writing of any changes to designated bank account a minimum of thirty (30) days in advance of any payment due.  A new form will have to be completed prior to any payment being issued.  Failure to do so could result in payment rejection and/or delays in payment.

If additional information is required, please call the Accounts Payable Hotline at:  865-220-2424 for WTP (24590) or865-220-2425 for all other jobs
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	ATTACHMENT B-3 - PARTIAL RELEASE AND CERTIFICATE OF PAYMENT

	
	


With reference to Subcontract No.  24590-XX-XXX-XXXX-XXXXX, dated [Insert month and day] , [Insert year]   as amended or revised, between the undersigned Subcontractor,

     
[NAME OF SUBCONTRACTOR ]

and Bechtel National, Inc. (BNI) with offices located at 2435 Stevens Center Place, Richland, Washington, for

     
[TYPE OF WORK]

The Undersigned hereby certifies and represents that it has made full payment of all costs, charges and expenses incurred by it or on its behalf for work, labor services, materials and equipment supplied to the Jobsite and/or used in connection with the Work under said Subcontract  through [Insert Date] .

The Undersigned further certifies that to its best knowledge and belief, each of its subcontractors and material men has made full payment of all costs, charges, and expenses incurred by them or on their behalf for work, labor, services, materials, and equipment supplied to the foregoing premises and/or used by them in connection with the Undersigned’s work under said Subcontract through [Insert Date] .

In consideration of $[Insert amount of payment] as payment under the Subcontract for all work performed through [Insert Date], the Undersigned hereby unconditionally releases and forever discharges the Owner (the U.S. Department of Energy), and Bechtel National, Inc. and the Owner’s premises and property from all claims, liens, and obligations of every nature arising out of or in connection with the performance of the said Subcontract and all change orders, amendments and modifications hereto, through [Insert Date] except as noted below.

(Note: If none, write "None." in space below. Any claims excepted must be described and the specific amount claimed must be set forth.)

As additional consideration for this payment, SUBCONTRACTOR  agrees to the fullest extent of the law to indemnify and hold harmless the said Owner and Bechtel National, Inc. from and against all costs, losses, damages, claims, causes of action, judgments and expenses, including attorney's fees, arising out of or in connection with claims against the said Owner or Bechtel National, Inc. which claims arise out of the performance of the Work under the Subcontract  through [Insert Date] and which may be asserted by SUBCONTRACTOR or any of its suppliers or contractors at any tier or any of their representatives, officers, agents or employees except for those claims listed above, and except for claims arising out of the sole negligence or willful misconduct of the party indemnified or held harmless.

The foregoing shall not relieve the Undersigned of its obligations under the provisions of said Subcontract , as amended, which by their nature survive completion of the Work including, without limitation, warranties, guarantees, and indemnities.

Executed this
[Insert date of month]  day of  [Insert Month], [Insert Year]

     



[NAME OF  FORMDROPDOWN 
]
By:




[SIGNATURE]


     


Title:
_______
[TYPED/PRINTED NAME OF SIGNATORY]
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	ATTACHMENT B-4 - CHANGE NOTICE PROPOSAL
"SAMPLE"




	Subcontract Title:
	     
	Date:
	     

	Subcontract No.:
	     
	SCN No.:
	     

	Subcontractor:
	     
	COP No.:
	     

	I.
	SUBCONTRACT COST

	
	Direct Labor (Including Fringes) (Manual - Non-Manuals-Craft Category / Level):

	
	Manual & Non-M:
	Hours:
	Wage Rate:
	
	Total:
	

	
	
	
	
	$
	
	

	
	
	
	
	$
	
	

	
	
	
	
	$
	
	

	
	
	
	
	$
	
	

	
	
	
	
	$
	
	

	
	Labor Costs:
	$
	
	

	
	Direct Labor Payroll Tax & Insurance
	@
	
	Tax Rate
	$
	
	

	
	Total Direct Labor:
	$
	
	

	
	Material Cost:

	
	
	Description:
	QTY:
	Unit:
	Cost:
	
	Total:
	

	
	
	
	
	
	
	$
	
	

	
	
	
	
	
	
	$
	
	

	
	
	
	
	
	
	$
	
	

	
	
	
	
	
	
	$
	
	

	
	
	
	
	
	
	$
	
	

	
	Material Cost:
	$
	

	
	Material Sales Tax:
	@
	
	Tax Rate
	$
	

	
	Total Material Cost:
	$
	
	

	
	Equipment:

	
	
	Type:
	Duration/Unit:
	Cost:
	
	Total:
	

	
	
	
	
	
	$
	
	

	
	
	
	
	
	$
	
	

	
	
	
	
	
	$
	
	

	
	
	
	
	
	$
	
	

	
	Total Equipment Cost:
	$
	
	

	
	
	SUBCONTRACTOR - DIRECTS:
	$
	

	Overhead
	@
	$
	
	
Rate
	$
	
	(Applied to Subtotal Directs)

	
	
	Subtotal:
	
	$
	
	

	

	Profits
	@
	$
	
	
Rate
	$
	
	(Applied to Subtotal)

	
	
	
	
	
	
	
	

	
	
	
	
	
	

	
	SUBCONTRACTOR-INDIRECTS:
	$
	

	
	SUBCONTRACTOR TOTAL:
	$
	

	II.
	LOWER-TIER SUBCONTRACT COST

	
	#1:
	
	
	

	
	#2.
	
	
	

	
	#3.
	
	

	
	Total:
	$
	
	

	
	SUBCONTRACTOR MARKUP
	@
	
	
Rate
	
	$
	

	
	SUBCONTRACTOR LOWER-TIER COST:
	$
	

	
Will any previously unapproved foreign nationals, either direct or sub-tier, be assigned to this Subcontract as a result of this proposal?  
If yes, please attach explanation.                                                                         FORMCHECKBOX 
 Yes    FORMCHECKBOX 
 No


	III.
	GRAND TOTAL
	$
	

	IV.
	P&P BONDS
	@
	
	
Rate
	(Applied to Grand Total)
	
	$
	

	V.
	TOTAL PROPOSED 
	
	$
	

	VI.
	THE EFFECT ON THE SCHEDULE IS:
	
	Days
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	ATTACHMENT B-5- SUBCONTRACTOR’S SMALL BUSINESS SUBCONTRACTING PLAN


[PN: ATTACH AT TIME OF AWARD]
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	ATTACHMENT B-6 - MATERIAL/EQUIPMENT ACQUISITION APPROVAL REQUEST “SAMPLE” 

	
	


To:
Bechtel National, Inc.
From:
Subcontractor Name
	Section 1:

	Subcontract Number: 
	
	Estimated Value:
	
	

	Subcontractor Name:
	
	

	Project Manager: 
	
	Phone No.
	
	

	Facility/Use Location:
	
	

	


	Section 2:

	Description - List attachments (catalog cut sheets, etc.): 

	


	Section 3:

	Purpose (As applicable, estimated number of miles, trips or hours month):

	

	Projected period of use:  

	Basis for acquiring as government property: 

	

	Specialized/unique to the project:    Yes  FORMCHECKBOX 
      No  FORMCHECKBOX 



	Section 4:

	Justification of need:

	

	If this is a replacement, provide a description of the current asset condition:

	


	Section 5:

	Alternatives identified:

	


	Section 6:

	Impact if not procured:

	


	Signatures

	Subcontractor:
	     
	
	
	
	     
	

	
	Print/Type Name and Title


	
	Signature
	
	Date


	

	

	Bechtel National, Inc Signatures

	Area Project Manager:
	     
	
	
	
	     
	

	
	Print/Type Name
	
	Signature
	
	Date
	

	Asset Manager:
	     
	
	
	
	     
	

	
	Print/Type Name
	
	Signature
	
	Date
	

	Functional Manager:
	     
	
	
	
	     
	

	
	Print/Type Name
	
	Signature
	
	Date
	

	Approved   FORMCHECKBOX 

Disapproved   FORMCHECKBOX 


	Comments:

	

	DOE/ORP Contracting Officer:
	     
	
	
	
	     
	

	
	Print/Type Name
	
	Signature
	
	Date
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	ATTACHMENT B-7 - CONTRACTOR REQUIREMENT DOCUMENTS (CRD) OF DOE ORDER 475.1 SITE COUNTERINTELLIGENCE (CI) SUPPORT PLAN




SECTION 3.  Site CI Support Plan Implementation - All Hanford Site Organizations/Personnel

All Hanford Site, including Richland Office Facilities, personnel, including federal employees and contractors, must support, adhere to, and implement the following DOE CI Program requirements:  

3.1 Provide the DOE Office of Counterintelligence, Richland Regional Office (RLR-OCI) Senior Counterintelligence Officer (SCIO) with direct access to senior management.  

3.2 Threat Analysis:

3.2.1
Support analyses of the threats posed by foreign intelligence services and international terrorist activities for CI purposes to support the protection of DOE personnel, information, facilities, and assets.  
3.3 Information Technology:  

3.3.1
Ensure RLR-OCI personnel have appropriate access to all records in compliance with WTP Contract clause I.118 (DEAR 970.5204-79 Access to and Ownership of Records) , facilities, operational activities, security information, IT systems, and databases necessary to perform its official duties.  
3.3.2
Support the proactive integration and use of information security and intrusion detection resources and capabilities to protect the DOE information architecture and detect and deter technical attacks and intelligence collection directed against DOE by hostile foreign intelligence and international terrorist elements.  
3.4 Awareness:  

3.4.1
Ensure the implementation of an effective CI awareness program for site employees includes the following.  
(a)
Initial/new hire and comprehensive (new security clearance holders) briefings on CI.  Briefing topics include, but are not limited to, overview of the foreign intelligence collection and international terrorist threat, espionage indicators, and reporting requirements. 

(b)
Annual refresher briefing.  Refresher briefings should reinforce and update awareness of CI issues and their responsibilities, regardless of whether the employee holds clearances or not.

(c)
Additional awareness briefings and training for general site population and specific employee groups as identified in the RLR-OCI Awareness Plan.  The plan will be available at, plan of the day, safety briefings, or other such meetings.

3.4.2 Ensure all site employees are aware of the requirement to report the following activities to the local CI office, U.S. Federal Building, 825 Jadwin, Suite 417, Richland, WA, 99352 mailstop MS-A6-34, or telephone 509-373-1865. 
(a)
Official foreign travel to sensitive countries regardless of whether the traveler possesses a security clearance. 

(b
Travel to any country where they intend to have or have had discussions with sensitive country foreign nationals regarding sensitive subjects.  This would include travel which they know in advance will involve meetings with sensitive country foreign nationals or chance meetings where there are foreign nationals from sensitive countries in attendance. 

(c)
All travel to any country when areas determined to be sensitive subjects will be discussed. 

(d
Any substantive professional, personal, or enduring financial relationship [one that has existed, or is expected to exist, for a substantial period of time (months or years)] with foreign nationals affiliated with sensitive countries. 

(e)
Any contacts with foreign nationals who make requests that could be attempts at exploitation or elicitation.  Examples are: 

1. Requests for documents or information that is viewed by the traveler as unexpected or unrelated to the purpose of the interaction; 

2. Requests for the traveler to transport back to the U.S. any package(s) or letter(s) for mailing in the U.S.; 

3. Requests of any kind that cause the traveler to feel uncomfortable or call into question the purpose of the request; 

4. Professional contacts and relationships with sensitive country foreign nationals, whether they occur at one’s worksite or abroad; 

5. Any foreign travel for which foreign monetary support is provided, whether to a sensitive or a non-sensitive country;

6.  Requests for unauthorized access to classified or otherwise sensitive information; and

7. Any situation where the employee may believe there is a counterintelligence concern.

3.5 Briefings and Debriefings:  

3.5.1
At the discretion of the CI office, support the briefing and debriefing of site employees when warranted to support the CI Program, including site employees who are:

(a)
Traveling to sensitive foreign countries when required regardless of whether they hold a security clearance; or 

(b)
Hosting sensitive and non-sensitive country foreign visitors and assignees that are going to be given access to sensitive subjects or sites. 

NOTE:  Other circumstances may arise which could warrant the briefing and debriefing of certain employees to support the CI Program. 

3.6 Investigations and Inquiries:  

3.6.1
Support the conduct of investigations and inquiries about incidents of CI concern.  

3.7 Unclassified Foreign Visits and Assignments (UFVA) Program Support: 

3.7.1
Support the CI role in assessing risks associated with sensitive country foreign visits and assignments and or when sensitive subjects will be discussed or security areas will be used at DOE facilities by:

(a)
Supporting the effective implementation of the local UFVA program; listed under the WTP foreign national web page: http://wtps0107/FNTS/FNPlans_Procedures.asp;
(b)
Supporting recommendations for approval/disapproval of specific visits;

(c)
Supporting the conduct of indices checks by the CI Program; and

(d)
Supporting the conduct of briefings and debriefings by the CI Program. 

3.8 Security Support:  

3.8.1
Institute the RLR-OCI procedure for coordinating adverse personnel actions with the local CI office, (including such actions as suspensions, terminations, involuntary separations, by reporting through the BNI Manager, Safeguards and Security, the single point of contact for all adverse actions. 

3.9 Support the CI Evaluations Program.  

3.9.1
Provide support and assistance for CI eligibility evaluations and CI scope polygraphs for designated DOE high-risk personnel pursuant to current statutes and the regulatory requirements [Title 10 Code of Federal Regulations (CFR) Part 709, Polygraph Examination Regulations]. 

3.10 Foreign Travel
3.10.1
Ensure all site employees are aware of the requirement to report the following to the local or servicing CI office.  

(a)
Official foreign travel to sensitive countries regardless of whether the traveler possesses a security clearance. In addition to the official foreign travel-reporting requirement, RLR-OCI strongly recommends voluntary reporting of all foreign travel.  RLR-OCI is then able to provide current travel/threat information for the region; 

(b)
Travel to any country where they intend to have or have had discussions with sensitive country foreign nationals regarding sensitive subjects.  This would include travel which they know in advance will involve meetings with sensitive country foreign nationals or chance meetings where there are foreign nationals from sensitive countries in attendance; 

(c)
All travel to any country when areas determined to be sensitive subjects will be discussed; 

(d)
Any substantive professional, personal, or enduring financial relationship [one that has existed, or is expected to exist, for a substantial period of time (months or years)] with foreign nationals affiliated with sensitive countries; and

(e)
Any contacts with foreign nationals who make requests that could be attempts at exploitation or elicitation.  Examples are: 

1.
Requests for documents or information that is viewed by the traveler as unexpected or unrelated to the purpose of the interaction; 

2.
Requests for the traveler to transport back to the U.S. any package(s) or letter(s) for mailing in the U.S.; 

3.

Requests of any kind that cause the traveler to feel uncomfortable or call into question the purpose of the request; 

4

Professional contacts and relationships with sensitive country foreign nationals, whether they occur at one’s worksite or abroad; 

5.

Any foreign travel for which foreign monetary support is provided, whether to a sensitive or a non-sensitive country; and 

6.
Requests for unauthorized access to classified or otherwise sensitive information. 

3.10.2
Ensure CI resources are used to protect and preserve classified and/or sensitive programs and operations.
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	ATTACHMENT B-8 - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFEROR


[PN: ATTACH AT TIME OF AWARD]
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	ATTACHMENT B-9 - RELEASE AND CERTIFICATE OF FINAL PAYMENT

	
	[PN:  THIS FORM CONTAINS INSTRUCTIONS TYPED AS ALL CAPS, BOLD, ITALICIZED, RED TEXT WITHIN BRACKETS ( [ ] ).  USERS MUST REVIEW THESE INSTRUCTIONS AND INSERT THE APPROPRIATE ENTRY.  THESE NOTES BEGIN WITH THE DESIGNATION PN (PREPARER NOTE) TO FACILITATE A COMPUTER SEARCH FOR FILL-IN REQUIREMENTS WHEN INITIALLY EDITING THE DOCUMENT.  ALL PNS ARE TO BE DELETED FROM THE FINAL DOCUMENT.]


With reference to  FORMDROPDOWN 
 No.  24590-    [PN: INSERT SUBCONTRACT NUMBER] dated [PN:  INSERT MONTH AND DATE], [PN:  INSERT YEAR] as amended or revised, between the undersigned  FORMDROPDOWN 
,

     

[NAME OF  FORMDROPDOWN 
]

and Bechtel National, Inc. with offices located at 2435 Stevens Center Place, Richland, Washington, for

     


[TYPE OF WORK]

The Undersigned hereby certifies and represents that it has made full payment of all costs, charges and expenses incurred by it or on its behalf for work, labor services, materials and equipment supplied to the Jobsite and/or used in connection with the Work under said  FORMDROPDOWN 
.
The Undersigned further certifies that to its best knowledge and belief, each of its subcontractors and material men has made full payment of all costs, charges and expenses incurred by them or on their behalf for work, labor, services, materials and equipment supplied to the foregoing premises and/or used by them in connection with the Undersigned’s work under said  FORMDROPDOWN 
 and has obtained releases to this effect.
In consideration of $ [PN:  INSERT AMOUNT OF PAYMENT.  NOTE:  THIS AMOUNT IS TO BE THE AMOUNT OF THE FINAL CHECK PAID OR TO BE PAID IN ACCORDANCE WITH THE SIGNING OF THE RELEASE.]as final payment under the  FORMDROPDOWN 
, the Undersigned hereby unconditionally releases and forever discharges the Owner (the U.S. Department of Energy), and Bechtel National, Inc. and the Owner’s premises and property from all claims, liens and obligations of every nature arising out of or in connection with the performance of the said  FORMDROPDOWN 
 and all change orders, amendments and modifications hereto, except as noted below.

(Note: If none, write “None”. in space below.  Any claims excepted must be described and the specific amount claimed must be set forth.)
[PN:  FOR COST REIMBURSABLE SUBCONTRACTS, RELEASE AND CERTIFICATE OF FINAL PAYMENT FOR TASK ORDER WILL HAPPEN AFTER THE FINAL INCURRED COSTS HAVE OCCURRED.]
     


     


As additional consideration for this payment, the  FORMDROPDOWN 
 agrees to the fullest extent of the law to, indemnify and hold harmless the said Owner and Bechtel National, Inc. from and against all costs, losses, damages, claims, causes of action, judgments and expenses, including attorney's fees, arising out of or in connection with claims against the said Owner or Bechtel National, Inc. which claims arise out of the performance of the Work under the  FORMDROPDOWN 
 and which may be asserted by the  FORMDROPDOWN 
 or any of its suppliers or contractors at any tier or any of their representatives, officers, agents or employees except for those claims listed above, and except for claims arising out of the sole negligence or willful misconduct of the party indemnified or held harmless.

The foregoing shall not relieve the Undersigned of its obligations under the provisions of said  FORMDROPDOWN 
, as amended, which by their nature survive completion of the Work including, without limitation, warranties, guarantees and indemnities.

Executed this
[PN:  INSERT DATE OF MONTH]
day of [PN:  INSERT MONTH], [PN:  INSERT YEAR]


     



[NAME OF  FORMDROPDOWN 
]

By:




[SIGNATURE]


     



[TYPED/PRINTED NAME OF SIGNATORY]

Title:
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	ATTACHMENT B-10A - DEPARTMENT OF ENERGY AND/OR DEPARTMENT OF COMMERCE SUBCONTRACTOR 
PRE-QUALIFICATION CERTIFICATION



	
	[PN:  DELETE ATTACHMENT IF NOT APPLICABLE]


[image: image11.png]Department of Energy and/or
(2 Department of Commerce

J Subcontractor Pre-Qualification
Certification Page 1 of 1

et

, an authorized corporate representative of

>

do hereby certify to the best of my knowledge and belief, that:

1 Export-Controlled Information will only be shared with employees on a strict “need to know™ basis.
Such data shall not be disseminated elsewhere outside my company, either domestically or abroad,
without the express written consent of Bechtel National (BNI). My company will implement
safeguards to ensure that such dissemination does not occur.

2 Only U.S. nationals, permanent resident aliens (green card holders), or lawful refugees/asylees will
be given access to Export-Controlled Information, unless express written authorization is received
from Bechtel, after receiving DOE concurrence, regarding foreign national access.

3 My company will submit and comply with a Security Plan for the Protection of Export Controlled
Information, that includes all of the elements identified in Appendix E-2.

4 All employees will be briefed to the security requirements for protecting such information, ¢.g., that
it must be in their control at all times, or placed in a locked drawer or cabinet when not in
use/control of the employee, and not to allow unapproved foreign national access to the information.

5 My company, including its parent or sister companies, corporations or firms, its affiliates or
subsidiaries, and all employees of any such entities, [ ] have [ ] have not been convicted
of or had a civil judgement rendered against them for,and [ | are [ ] arenot presently
indicted for, or otherwise criminally or civilly charged by a government entity with violations of any
United States statutes or regulations regarding export controls, including but not limited to the
Department of State’s International Traffic in Arms Regulations and the Department of Commerce’s
Export Administration Regulations, as well as laws involving and regulations promulgated by the
Departments of Energy and Treasury. [check appropriate boxes]

6 My company, including its parent or sister companies, corporation or firms, its affiliates or
subsidiaries, and all employees of any such entities, [ | are [] are not presently included

on any U.S. government restricted parties list relating to export controls or economic sanctions.
[check one]

7 My company [ ]is [ ] isnot subject to Foreign Ownership, Control, or Influence. /check one]

(“Foreign Ownership, Control, or Influence” means a situation where the degree of ownership,
control, or influence over an offeror or a contractor by a foreign interest is such that a reasonable
basis exist for concluding that the compromise of export controlled information may possibly result.
A “foreign interest” means any of the following: 1) a foreign government or foreign government
agency or instrumentality thereof, 2) any form of business enterprise organized under the laws of
any country other that the United States or its possessions; 3) any form of business enterprise
organized or incorporated under the laws of the U.S., or a state or other jurisdiction within the U.S.
which is owned, controlled, or influenced by a foreign government, agency, firm, corporation, or
person, or 4) any person who is not a U.S. citizen).

Print/Type Name Signature Date
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	ATTACHMENT B-10B - SECURITY PLAN - DEPARTMENT OF ENERGY

	
	[PN: DELETE ATTACHMENT IF NOT APPLICABLE]


Security Plan for the Protection of Export Controlled Information

Department of Energy Export-controlled Information (DOE ECI):  For purposes of the WTP Project, export controlled information (ECI) is unclassified technical information whose export is subject to the export control jurisdiction of the Department of Energy and whose unrestricted public dissemination could help proliferants or potential adversaries of the United States.  The Hanford and PUREX connector technology is currently classified as export controlled.  

Security Plan

Obtaining and Storing the Information:  When received from Bechtel National, Inc. (BNI), the information should be stored in a limited access area (i.e., a locked file cabinet in a locked file storage room).  Due to remote work locations and multiple groups that may require access to the information, it may not be practical to always access the main storage.  In these situations, satellite storage locations can be established.  Company management should approve any satellite locations prior to the information being stored.

Access to Hard Copy:  Requests for access should be approved by line management and/or security.  At a minimum, management should verify the employee's eligibility and need to access the information.  Employees should be briefed on the security requirements for protecting the information (i.e., must be in their control at all times, or placed in a locked drawer or cabinet when not in use/control of the employee, and not to allow unapproved foreign nationals access to it).  The documents should be returned to the storage room or satellite storage locations and secured after use.

Electronic Copies:  If the company will utilize electronic copies of the DOE ECI, employees involved in the manufacturing of connectors and who will have access to the Hanford and PUREX connector technology should be briefed on the security requirements for protecting the technology and data.  Files must not be sent over unsecured networks or media.

Marking:  All DOE ECI documents should have the following legend marked prominently at the bottom of each page:

EXPORT-CONTROLLED INFORMATION.  Export controlled information contains technical information whose export is restricted by statute.  Limit dissemination to US Department of Energy employees and contractors and other US Government agencies.  BNI prior written approval is required for any additional dissemination.  Violations may result in administrative, civil, or criminal penalties.  This notice shall not be separated from the attached document.

Oversight:  Company management should perform a focused assessment to ensure the requirements of the DOE ECI protection plan are being implemented.

Physical Connectors:  A property management/material accountability process should be established to ensure physical connectors are protected and locatable at all times.







